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PART 1-THE SCHEDULE 

SECTION B --SUPPLIES OR SERVICES/PRICES 

8.1 LEVEL OF EFFORT COST-REIMBURSEMENT TERM CONTRACT (EPAAR 1552.211-73) 

(APR 1984) DEVIATION 

(a) The Contractor shall perform all work and provide all required reports within the level of 
effort specified below. The Government hereby orders 5,000 direct labor hours for the base 
period, which represents the Government's best estimate of the level of effort to fulfill these 
requirements. 

(b) Direct labor includes personnel such as engineers, scientists, draftsmen, technicians, 
statisticians, and programmers and not support personnel such as company management, 
typists, and key punch operators even though such support personnel are normally treated as 
direct labor by the Contractor. The level of effort specified in paragraph (a) includes Contractor, 
subcontractor, and consultant labor hours. 

(c) If the Contractor provides less than 90 percent of the level of effort specified for the base 
period or any optional period ordered, an equitable downward adjustment of the fixed fee, if 
any, for that period will be made. The Government may require the Contractor to provide 
additional effort up to 110 percent of the level of effort for any period until the estimated cost 
for that period has been reached. However, this additional effort shall not result in any increase 
in the fixed fee, if any. If this is a cost-plus-incentive-fee (CPIF) contract, the term "fee" in this 
paragraph means "base fee and incentive fee." If this is a cost-plus-award-fee (CPAF) contract, 
the term "fee" in this paragraph means "base fee and award fee." 

(d) If the level of effort specified to be ordered during a given base or option period is not 
ordered during that period, that level of effort may not be accumulated and ordered during a 
subsequent period. 

(e) These terms and conditions do not supersede the requirements of either the "Limitation of 
Cost" or "Limitation of Funds" clauses. 

8.2 WORK ASSIGNMENTS (EPAAR 1552.211-74) (APR 1984) ALTERNATE I (MAY 1994) 

DEVIATION 

(a) The contractor shall perform work under this contract as specified in written work 
assignments issued by the Contracting Officer. 

(b) Each work assignment will include (1) a numerical designation, (2) the estimate of required 
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labor hours, (3) the period of performance and schedule of deliverables, and (4) the description 
of the work. 

(c) The Contractor shall acknowledge receipt of each work assignment by returning to the 
Contracting Officer a signed copy of the work assignment within five (5) calendar days after its 
receipt. The Contractor shall begin work immediately upon receipt of a work assignment. 
Within twenty (20) calendar days after receipt of a work assignment, the Contractor shall 
submit one (1) copies of a work plan to the Project Officer and one (1) copies to the 
Contracting Officer. The work plan shall include a detailed technical and staffing plan and a 
detailed cost estimate. Within thirty (30) calendar days after receipt of the work plan, the 
Contracting Officer will provide written approval or disapproval of it to the Contractor. If the 
Contractor has not received approval on a work plan within thirty (30) calendar days after its 
submission, the Contractor shall stop work on that work assignment. Also, if the Contracting 
Officer disapproves a work plan, the Contractor shall stop work until the problem causing the 
disapproval is resolved. In either case, the Contractor shall resume work only when the 
Contracting Officer finally approves the work plan. 

(d) This clause does not change the requirements of the "Level of Effort" clause, nor the 
notification requirements of either the "Limitation of Cost" or "Limitation of Funds" clauses. 

(e) Work assignments shall not allow for any change to the terms or conditions of the contract. 
Where any language in the work assignment may suggest a change to the terms or conditions, 
the Contractor shall immediately notify the Contracting Officer. 

(f) Within seven (7) days of receipt of the work assignment or similar tasking document, the 
Contractor shall provide a conflict of interest certification. Where work assignments or similar 
tasking documents are issued under this contract for work on or directly related to a site, the 
Contractor is only required to provide a conflict of interest certification for the first work 
assignment issued for that site. For all subsequent work on that site under this contract, the 
Contractor has a continuing obligation to search and report any actual or potential conflicts of 
interest, but no additional conflict of interest certifications are required. 

Before submitting the conflict of interest certification, the contractor shall search its records 
accumulated, at a minimum, over the past three years immediately prior to the receipt of the 
work assignment or similar tasking document. In the COl certification, the Contractor must 
certify to the best of the Contractor's knowledge and belief, that all actual or potential 
organizational conflicts of interest have been reported to the Contracting Officer or that to the 
best of the Contractor's knowledge and belief, no actual or potential organizational conflicts of 
interest exist. In addition, the Contractor must certify that its personnel who perform work 
under this work assignment or relating to this work assignment have been informed of their 
obligation to report personal and organizational conflicts of interest to the Contractor. The 
certification shall also include a statement that the Contractor recognizes its continuing 
obligation to identify and report any actual or potential conflicts of interest arising during 

Page 7 of 136 



Economics and Risk Analysis Staff (ERAS) Analytical Support (EAS) EP-W-12-013 

performance of this work assignment or other work related to this site. 

8.3 WORK ASSIGNMENTS- COMPLETION FORM 

(a) The contractor shall perform work under this segment of the contract as specified in written 
work assignments issued by the Contracting Officer and designated as "Completion Form" work 
assignments. The Completion Form work assignment will describe the scope of work by stating 
a definite goal or target and specifying an end product or products. Work assignments issued 
under this segment will require the contractor to complete and deliver the specified end 
product(s) within the negotiated estimated cost of the work assignment as a condition for 
payment of the entire fee. In the event that work cannot be completed within the estimated 
cost of the work assignment, the Government may require more effort without increase in any 
fees, provided the Government increases the estimated cost for the work assignment. 
Completion form work assignments may also be issued on a fixed price basis. 

(b) Each work assignment will include (1) a numerical designation, (2) the period of 
performance and schedule of deliverables and end products, (3) the scope of work for the work 
assignment, (4) expenditure limit, and (5) the name and phone number for the assigned Work 
Assignment Manager (WAM). 

(c) The Contractor shall acknowledge receipt of each work assignment issued under this 
segment by returning a signed copy of the work assignment to the Contracting Officer within 
five (5) calendar days after its receipt. 

(d) The Contractor may start work, as specified in the work assignment form, immediately upon 
receipt of the work assignment while concurrently preparing a detailed work plan for 
performance of work under the work assignment, and may work up to the expenditure limit in 
the work assignment. The Contractor shall submit one (1) copies of a work plan to the Project 
Officer and one (1) copies to the Contracting Officer. The work plan shall include a detailed 
technical and staffing plan and a detailed cost estimate. The work plan shall be submitted 
within twenty (20) calendar days following the seeping meeting in the number of copies and to 
the recipients designated in the work assignment. 

(e) At a time and place specified by the Contracting Officer, the parties will negotiate the cost 
and fees for the work assignment in accordance with the established fee structure. Upon 
successful completion of negotiations, the Contracting Officer will provide written confirmation 
of the estimated cost and fees for the work assignment. If the contractor has not received an 
approval of a work plan within thirty (30) calendar days after submission, the contractor shall 
stop all work on that work assignment and notify the Contracting Officer, Project Officer, and 
Work Assignment Manager of that fact in writing. Subsequent to this notice, no work shall be 
performed without the written authorization of the Contracting Officer. 
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(f) In the event that the Contracting Officer formally disapproves the work plan, all work under 
that work assignment shall immediately cease until the problem causing the disapproval is 
resolved and written approval to proceed is received from the Contracting Officer. 

(g) The contractor shall not exceed the expenditure limits and estimated cost for a work 
assignment without the express approval of the Contracting Officer. 

(h) Work assignments shall not allow for any change to the terms or conditions of the contract. 
Where any language in the work assignment may suggest a change to the terms or conditions, 
the contractor shall immediately notify the Contracting Officer. 

(i) Within seven (7) calendar days of receipt of the work assignment or similar tasking 
document, the Contractor shall provide a conflict of interest certification. Where work 
assignments or similar tasking documents are issued under this contract for work on or directly 
related to a site, the Contractor is only required to provide a conflict of interest certification for 
the first work assignment issued for that site. For all subsequent work on that site under this 
contract, the Contractor has a continuing obligation to search and report any actual or potential 
conflicts of interest, but no additional conflict of interest certifications are required. 

Before submitting the conflict of interest (COl) certification, the contractor shall search its 
records accumulated, at a minimum, over the past three years immediately prior to the receipt 
of the work assignment or similar tasking document. In the COl certification, the Contractor 
must certify to the best of the Contractor's knowledge and belief, that all actual or potential 
organizational conflicts of interest have been reported to the Contracting Officer or that to the 
best of the Contractor's knowledge and belief, no actual or potential organizational conflicts of 
interest exist. In addition, the Contractor must certify that its personnel who perform work 
under this work assignment or relating to this work assignment have been informed of their 
obligation to report personal and organizational conflicts of interest to the Contractor. The 
certification shall also include a statement that the Contractor recognizes its continuing 
obligation to identify and report any actual or potential conflicts of interest arising during 
performance of this work assignment or other work related to this site. 

8.4 OTHER DIRECT COSTS (EP 52.231-110} (APR 1984) 

For the categories listed, Other Direct Costs (ODCs) in excess of the following are not allowable 
as a charge to this contract without the prior written approval of the Contracting Officer: 

Period Item 
Base 
Amount 

Optional 
Amount 

-------------------------------------------------------------------------------------------------------------------------------
Base Period Miscellaneous ODCs l(b)(4) 

Travel 
~------------------------------~ 
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Option Period 1 Miscellaneous ODCs l(b)(
4

) I 

Travel 

L---------------------------------~ 

Option Period 2 . l(b)(4) I Miscellaneous ODCs 
Travel 

L---------------------------------~ 

Option Period 3 Miscellaneous ODCs l(b)(
4

) I 

Travel 

L---------------------------------~ 

Option Period 4 Miscellaneous ODCs l(b)(
4

) I 

Travel 
L-----------------------------------~ 

B.S ESTIMATED COST AND FIXED FEE (EP 52.216-190} (APR 1984) 

( ) Th . d f h. . I (b)( 4) a e est1mate cost o t 1s contract 1s 

(b) The fixed fee is l
(b)(4) I 

(c) The total estimated cost and fixed fee is $483,507.39. 

The maximum potential contract value based on the exercising of all option periods and 
optional quantities is the following: 

(b) The fixed fee isl(b)(4) I 

(c) The total estimated cost and fixed fee is $12,461,041.19. 

8.6 LIMITATION OF FUNDS NOTICE 

(a) Pursuant to the Limitation of Funds clause, incremental funding in the amounts listed in 
Paragraph (c) below are allotted to cover estimated cost and fixed fee. The amount allotted for 
costs is estimated to cover the Contractor's performance through April 29, 2013. 

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee 
Clause, the Limitation of Cost clause shall become applicable. 

(c) It is the Government's unilateral right to add incremental funding to the contract. 

(d) Recapitulation of Funds: 
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BASE PERIOD 

Allotment Prior Amount This Mod New Amount 

~ 
Estimated Cost (b )(4) 

z 
::::i 
w Fixed Fee (b )(4) 
v 

Cost Plus Fixed Fee Ceiling $483,507.39 

Allotment Prior Amount This Mod New Amount 

Estimated Cost (b )(4) 

~ z Fixed Fee (b )(4) 
0 
z 
::::> 
LL Cost Plus Fixed Fee Funded $131,966.00 

Amount Remaining Unfunded $351,541.39 

8.7 NEGOTIATED FIXED FEES 

The following fixed fees have been negotiated and accepted for cost-plus-fixed-fee (CPFF) 
contract types: 

Industrial Economics, Inc. (lEe) 
(b )(4) 

(b )(4) 

8.8 TYPE OF CONTRACT 

This is a level of effort (LOE) cost-plus-fixed-fee (CPFF) contract. Work to be performed under 
this contract shall be specified in work assignments issued pursuant to the procedures 
described in the Section B clause, Work Assignments. 
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SECTION C --DESCRIPTION/SPECIFICATIONS/WORK STATEMENT 

C.l STATEMENT OF WORK-CONTRACT WHERE WORK IS ORDERED BY WORK 

ASSIGNMENTS 

The Contractor shall furnish the necessary personnel, material, equipment, services, and 
facilities (except as otherwise specified), to perform the Performance Work Statement (PWS) 
included in Attachment 1. Work will be ordered against the subject PWS through the 
Contracting Officer's issuance of Work Assignments. 

C.2 NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON ENVIRONMENTAL 

PROTECTION AGENCY CONTRACTS 

The Contractor shall not perform any of the following activities on behalf of EPA in connection 
with this contract: 

1. The actual preparation of Congressional testimony. 

2. The interviewing or hiring of individuals for employment at EPA. 

3. Developing and/or writing of Position Descriptions and Performance Standards. 

4. The actual determination of Agency policy. 

5. Participating as a voting member on a Performance Evaluation Board; participating in 

and/or attending Award Fee meetings. 

6. Preparing Award Fee Letters, even under typing services contracts. 

7. The actual preparation of Award Fee Plans. 

8. The preparation of documents on EPA Letterhead other than routine administrative 

correspondence. 

9. Reviewing vouchers and invoices for the purposes of determining whether costs, hours, 

and work performed are reasonable. 

10. The preparation of Statements of Work, Work Assignments, Technical Direction 

Documents, Delivery Orders, or any other work issuance document under a contract 

that the Contractor is performing or may perform. Such a work issuance document, 

prepared by an EPA prime Contractor under an EPA prime contract for its subcontractor, 

is exempt from this prohibition. 

11. The actual preparation of responses to audit reports from the Inspector General, 

General Accounting Office, or other auditing entities. 

12. Preparing responses to Congressional correspondence. 
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13. The actual preparation of responses to Freedom of Information Act requests, other than 

routine, non-judgmental correspondence. 

14. Any contract which authorizes a Contractor to represent itself as EPA to outside parties. 

15. Conducting administrative hearings. 

16. Reviewing findings concerning the eligibility of EPA employees for security clearances. 

17. The actual preparation of an office's official budget request. 

C.3 ACQUISITION AND USE OF ENVIRONMENTALLY PREFERABLE PRODUCTS AND SERVICES 
{EP-S 97-1) {MAY 1999) 

(a) Executive Order 13101 of September 14, 1998, entitled "Greening the Government through 

Waste Prevention, Recycling, and Federal Acquisition" and Section 6002 of the Resource 

Conservation and Recovery Act (RCRA) of 1976, as amended (42 U.S.C. 6962, Pub L. 94-580, 90 

Stat. 2822} require Federal agencies to procure designated items with the highest recovered 

materials content practicable. 

(b) In the performance of this contract, the Contractor shall comply with the requirements of 

the following issuances: 

(1) Title 40 of the Code of Federal Regulations, Part 247, Comprehensive 

Guideline for Procurement of Products Containing Recovered Materials 

(CPGL which designates items that are or can be made with recovered 

materials, and its companion pieces, the Recovered Materials Advisory 

Notices (RMANs). The CPG and RMANs provide recommended procurement 

practices, including recommended recovered material content levels, for 

purchasing products designated in the CPG. The Contractor shall comply with 

these recommendations, and such other CPG revisions and RMANs as the 

Environmental Protection Agency (EPA) may issue with respect to the 

procurement of products that contain recovered materials. Copies of the CPG 

or RMANs, as well as information on manufacturers and vendors of 

designated items may be obtained by calling EPA's RCRA Hotline at (800} 424-

9346, or, in the Washington, D.C., metropolitan area, at (703} 412-9810. 

(2) In complying with the requirements of paragraph (b), the Contractor shall 

coordinate its concerns and program guidance with EPA's Recycling 

Coordinator. 
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(c) The Contractor shall prepare and submit reports on the purchase of products containing 

recovered materials from time to time in accordance with written direction (e.g., in specified 

format) from the EPA Recycling Coordinator through the Contracting Officer. Reports shall be 

submitted to the EPA Recycling Coordinator, with a copy to the Contracting Officer, Mail 

Code 3204, Washington, D.C. 20460. 

C.4 COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES MANAGEMENT 
{EPAAR 1552.211-79) {OCT 2000) 

(a) Definition. Information Resources Management (IRM) is defined as any planning, budgeting, 
organizing, directing, training, promoting, controlling, and managing activities associated with 
the burden, collection, creation, use and dissemination of information. IRM includes both 
information itself, and the management of information and related resources such as 
personnel, equipment, funds, and technology. Examples of these services include but are not 
limited to the following: 

(1) The acquisition, creation, or modification of a computer program or automated data 
base for delivery to EPA or use by EPA or contractors operating EPA programs. 

(2) The analysis of requirements for, study of the feasibility of, evaluation of alternatives 
for, or design and development of a computer program or automated data base for use 
by EPA or contractors operating EPA programs. 

(3) Services that provide EPA personnel access to or use of computer or word processing 
equipment, software, or related services. 

(4) Services that provide EPA personnel access to or use of: Data communications; 
electronic messaging services or capabilities; electronic bulletin boards, or other forms 
of electronic information dissemination; electronic record-keeping; or any other 
automated information services. 

(b) General. The Contractor shall perform any IRM related work under this contract in 
accordance with the IRM policies, standards and procedures set forth in this clause and noted 
below. Upon receipt of a work request (i.e. delivery order or work assignment), the Contractor 
shall check this listing of directives (see paragraph (d) for electronic access). The applicable 
directives for performance of the work request are those in effect on the date of issuance of 
the work request. 

(1) IRM policies, standards and procedures. The 2100 Series (2100-2199} ofthe Agency's 
Directive System contains the majority of the Agency's IRM policies, standards and procedures. 

(2) Groundwater program IRM requirement. A contractor performing any work related to 
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collecting Groundwater data; or developing or enhancing data bases containing Groundwater 
quality data shall comply with EPA Order 7500.1A-Minimum Set of Data Elements for 
Groundwater. 

(3) EPA computing and telecommunications services. The Enterprise Technology Services 
Division (ETSD) Operational Directives Manual contains procedural information about the 
operation of the Agency's computing and telecommunications services. Contractors performing 
work for the Agency's National Computer Center or those who are developing systems which 
will be operating on the Agency's national platforms must comply with procedures established 
in the Manual. (This document may be found at: 
http:/ /basin.rtpnc.epa.gov/etsd/directives.nsf). 

(c) Printed documents. Documents listed in (b)(1) and (b)(2) may be obtained from: U.S. 
Environmental Protection Agency Office of Administration Facilities Management and Services 
Division Distribution Section Mail Code: 3204 1200 Pennsylvania Ave., NW., Washington, DC 
20460 Phone: (202} 260-5797 

(d) Electronic access. A complete listing, including full text, of documents included in the 2100 
Series of the Agency's Directive System is maintained on the EPA Public Access Server on the 
Internet at http:/ /epa.gov/docs/irmpoli8/. 
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SECTION D -- PACKAGING AND MARKING 

[There are no clauses in this section.] 
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SECTION E --INSPECTION AND ACCEPTANCE 

E.1 CONTRACT CLAUSES INCORPORATED BY REFERENCE 

NOTICE: The following solicitation provisions and/or contract clauses pertinent to this Section 
are hereby incorporated by reference: 

Regulation Clause No. Date Clause Title 

FAR 52.246-5 Apr1984 Inspection of Services-Cost-Reimbursement 

E.2 HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT (GOVERNMENT SPECIFICATION) 

(FAR 52.246-11} (FEB 1999} 

The Contractor shall comply with the higher-level quality standard selected below. 

(X) Title Number Date Tailoring 

Specifications and Guidelines for Quality Systems for 
X Environmental Data Collection and Environmental ANSI/ ASQC E4 1994 See Below 

Technology Programs 

OSW's Quality Management Plan and EPA's Quality 
X Manual for Environmental Programs N/A N/A N/A 

(htt~:LLwww.e~a.govLguality) 

As authorized by FAR 52.246-11, the higher-level quality standard ANSI/ ASQC E4 is tailored as 
follows: 

The solicitation and contract require the offeror/contractor to demonstrate conformance to 
ANSI/ASQC E4 by submitting the quality documentation described below. 

In addition, after award of the contract, the Contractor shall revise, when applicable, quality 
documentation submitted before award to address specific comments provided by EPA and 
submit the revised documentation to the Contracting Officer's Representative. 

After award of the contract, the Contractor shall also implement all quality documentation 
approved by the Government. 

EPA quality requirements documents may be accessed electronically at: 
http://www.epa.gov/qualitv/. 

Page 17 of 136 



Economics and Risk Analysis Staff (ERAS) Analytical Support (EAS) 

A. Pre-award Documentation: 
EP-W-12-013 

The offeror must submit the following quality system documentation as a separate and 
identifiable part of its technical proposal: 

(X) 
Documentation Specifications Due 

X Quality Management Plan 
EPA Requirements for Quality Management 

With offer 
Plans (QA/R-2) [dated 03/20/01] 

This documentation will be prepared in accordance with the specifications identified above, or 
equivalent specifications defined by EPA. The offeror shall describe their plan for covering the 
costs associated with the required documentation. Work involving environmental data 
generation or use shall not commence until the Government has approved this documentation 
and incorporated it into the contract. 

B. Post-award Documentation: 

The Contractor shall submit the following quality system documentation to the Contracting 
Officer's Representative at the time frames identified below: 

(X) Documentation Specifications Due 

X 
Quality Assurance Project Plan for Each EPA Requirements for Quality Assurance As stated in 
Applicable Project Project Plans (QA/R-5) [dated 03/20/01] Work Assignment 

This documentation will be prepared in accordance with the specifications identified above or 
equivalent specifications defined by EPA. The Contractor shall describe their plan for covering 
the costs associated with the required documentation. 

The Government will review and return the quality documentation, with comments, and 
indicating approval or disapproval. If necessary, the Contractor shall revise the documentation 
to address all comments and shall submit the revised documentation to the government for 
approval. 

The Contractor shall not commence work involving environmental data generation or use until 
the Government has approved the quality documentation. 

E.3 INSPECTION AND ACCEPTANCE {EP 52.246-100) {APR 1984) 
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(a) The Contracting Officer or the duly authorized representative will perform inspection and 
acceptance of materials and services to be provided. 

(b) For the purposes of this clause, the Project Officer is the authorized representative of the 
Contracting Officer. 

(c) Inspection and acceptance will be performed at: 

U.S. Environmental Protection Agency 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 
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SECTION F -- DELIVERIES OR PERFORMANCE 

F.l CONTRACT CLAUSES INCORPORATED BY REFERENCE 

NOTICE: The following solicitation provisions and/or contract clauses pertinent to this Section 
are hereby incorporated by reference: 

Regulation Clause No. 

FAR 52.242-15 
EPAAR 1552.211-75 
EPAAR 1552.242-71 

Date 

Aug 1989 
Apr1984 
Oct 2011 

Clause Title 

Stop-Work Order- Alternate I (Apr 1984) 
Working Files 
Contractor Performance Evaluations 

F.2 REPORTS OF WORK {EPAAR 1552.211-70) {OCT 2000) 

The Contractor shall prepare and deliver reports, including plans, evaluations, studies, analyses 
and manuals in accordance with Attachment 2 Reports of Work. Each report shall cite the 
contract number, identify the U.S. Environmental Protection Agency as the sponsoring agency, 
and identify the name of the contractor preparing the report. 

Required reports are: 

• Reports of Work (See Attachment 2} 

• Other reports TBD at the Work Assignment level 

F.3 PERIOD OF PERFORMANCE 

The period of performance of this contract shall be from April 30, 2012 until April 29, 2013 
exclusive of all required reports. 
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SECTION G- CONTRACT ADMINISTRATION DATA 

G.1 CONTRACT CLAUSES INCORPORATED BY REFERENCE 

NOTICE: The following contract clauses pertinent to this Section are hereby incorporated by 
reference: 

Regulation Clause No. Date Clause Title 

EPAAR 1552.245-70 Sep 2009 Government Property 

G.2 PAYMENT OF FEE {EPAAR 1552.216-74) {MAY 1991} 

(a) The term fee in this clause refers to either the fixed fee under a cost-plus-fixed-fee type 
contract, or the base fee under a cost-plus-award-fee type contract. 

(b) The Government will make provisional fee payments on the basis of percentage of work 
completed. Percentage of work completed is the ratio of direct labor hours performed to the 
direct labor hours set forth in clause 1552.211-73, Level of Effort-Cost-Reimbursement Term 
Contract. 

G.3 SUBMISSION OF INVOICES {EPAAR 1552.232-70) {JUN 1996} DEVIATION 

In order to be considered properly submitted, an invoice or request for contract financing 
payment must meet the following contract requirements in addition to the requirements of 
FAR 32.905: 

(a) The Contractor shall submit the invoice or request for contract financing payment either 

in hard copy or electronic format. 

(1) If submitting electronically, the Contractor shall follow the submission instructions 

at: http:/ /www.epa.gov/ocfo/finservices/contracts.htm. One hard copy and one 

electronic copy via email of the invoice shall concurrently be sent to the Contract­

Level COR. 

(2) If submitting in hard copy format, the Contractor shall submit the invoice or request 

for contract financing payment to the following offices/individuals designated in the 

contract: 

(i) One original to the EPA Finance Center shown in Block 25 on the cover of the 

contract; and 

(ii) One copy to the Contract-Level COR. 
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(b) The Contractor shall prepare its invoice or request for contract financing payment on 

the prescribed Government forms. Standard Forms Number 1034, Public Voucher for 

Purchases and Services other than Personal, shall be used by contractors to show the 

amount claimed for reimbursement. Standard Form 1035, Public Voucher for Purchases 

and Services other than Personal -Continuation Sheet, shall be used to furnish the 

necessary supporting detail or additional information required by the Contracting 

Officer. The Contractor may submit self designed forms which contain the required 

information. 

(c) (1) The Contractor shall prepare a contract level invoice or request for contract 

financing payment in accordance with the invoice preparation instructions identified as 

a separate attachment in Section J of the contract. If contract work is authorized by 

individual work assignments, the invoice or request for contract financing payment shall 

also include a summary of the current and cumulative amounts claimed by cost element 

for each work assignment and for the contract total, as well as any supporting data for 

each work assignment as identified in the instructions. 

(2) The invoice or request for contract financing payment shall include current and 
cumulative charges by major cost element such as direct labor, overhead, travel, 
equipment, and other direct costs. For current costs, each major cost element shall 
include the appropriate supporting schedule identified in the invoice preparation 
instructions. Cumulative charges represent the net sum of current charges by cost 
element for the contract period. 

(d) (1) The charges for subcontracts shall be further detailed in a supporting schedule showing 
the major cost elements for each subcontract. 

(2) On a case-by-case basis, when needed to verify the reasonableness of subcontractor 
costs, the Contracting Officer may require that the Contractor obtain from the 
subcontractor cost information in the detail set forth in (c)(2). This information should 
be obtained through a means which maintains subcontractor confidentiality (for 
example, via sealed envelopes), if the subcontractor expresses confidential business 
information (CBI) concerns. 

(e) Invoices or requests for contract financing payment must clearly indicate the period of 
performance for which payment is requested. Separate invoices or requests for contract 
financing payment are required for charges applicable to the basic contract and each option 
period. 

(f) (1) Notwithstanding the provisions of the clause of this contract at FAR 52.216-7, 
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Allowable Cost and Payment, invoices or requests for contract financing payment shall 
be submitted once per month unless there has been a demonstrated need and 
Contracting Officer approval for more frequent billings. When submitted on a monthly 
basis, the period covered by invoices or requests for contractor financing payments shall 
be the same as the period for monthly progress reports required under this contract. 

(2) If the Contracting Officer allows submissions more frequently than monthly, one 
submittal each month shall have the same ending period of performance as the monthly 
progress report. 

(3) Where cumulative amounts on the monthly progress report differ from the 
aggregate amounts claimed in the invoice(s) or request(s) for contract financing 
payments covering the same period, the Contractor shall provide a reconciliation of the 
difference as part of the payment request. 

G.4 KEY PERSONNEL {EPAAR 1552.237-72) {APR 1984) 

(a) The Contractor shall assign to this contract the following key personnel: 

(b )(4) 
-
- (b)(4) 

Project Manager 
Project Manager 
Project Manager 
Project Manager 
Senior Quality As 
Project Manager 
Project Manager 
Senior Engineer­
Senior Risk Analy 
Project Manager 
Project Manager 
Project Manager 

-
- (b)(4) 

surance Officer-l(b)(4) 
- (b )(4) 
__, (b )(4) 

-l(b)(4) 
st-j(b)(4) 
- (b )(4) 

- (b )(4) 
- (b )(4) 

I (b )(4) 

l(b)(4) 

(b )(4) 

I (b )(4) 

(b )(4) 

l(b)(4) 

l(b)(4) 
l(b)(4) 

(b) During the first ninety (90} days of performance, the Contractor shall make no 
substitutions of key personnel unless the substitution is necessitated by illness, death, or 
termination of employment. The Contractor shall notify the Contracting Officer within 15 
calendar days after the occurrence of any of these events and provide the information required 
by paragraph (c) of this clause. After the initial 90-day period, the Contractor shall submit the 
information required by paragraph (c) to the Contracting Officer at least 15 days prior to 
making any permanent substitutions. 

(c) The Contractor shall provide a detailed explanation of the circumstances necessitating 
the proposed substitutions, complete resumes for the proposed substitutes, and any additional 
information requested by the Contracting Officer. Proposed substitutes should have 
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comparable qualifications to those of the persons being replaced. The Contracting Officer will 
notify the Contractor within 15 calendar days after receipt of all required information of the 
decision on substitutions. This clause will be modified to reflect any approved changes of key 
personnel. 

G.5 INDIRECT COSTS {EPAAR 1552.242-70) {APR 1984) DEVIATION 

(a) In accordance with paragraph (d) of the 'Allowable Costs and Payment' clause, the final 
indirect cost rates applicable to this contract shall be established between the Contractor 
and the appropriate Government representative (EPA, other Government agency, or 
auditor), as provided by FAR 42.703(a). EPA's procedures require a Contracting Officer 
determination of indirect cost rates for its contracts. In those cases where EPA is the 
cognizant agency (see FAR 42.705-lL the final rate proposal shall be submitted to the 
cognizant audit activity and to the following: 

Environmental Protection Agency 
Chief, Cost Policy and Rate Negotiation Section 
Procurement and Contracts Management Division 
(PM-214F) 
401 M St., S.W. 
Washington, D.C. 20460 

The Contractor shall also follow the notification and cost impact procedures prescribed in 
paragraph (b) below. 

Where EPA is not the cognizant agency, the final rate proposal shall be submitted to the 
above cited address, to the cognizant audit agency, and to the designated Contracting 
Officer of the cognizant agency. Upon establishment of the final indirect cost rates, the 
Contractor shall submit an executed Certificate of Current Cost or Pricing Data (see FAR 
15.804-4) applicable to the data furnished in connection with the final rates to the 
cognizant audit agency. The final rates shall be contained in a written understanding 
between the Contractor and the appropriate Government representative. Pursuant to the 
'Allowable Costs and Payment' clause, the allowable indirect costs under this contract shall 
be obtained by applying the final agreed upon rate(s) to the appropriate bases. 

(b) Until final annual indirect cost rates are established for any period, the Government shall 
reimburse the Contractor at billing rates established by the appropriate Government 
representative in accordance with FAR 42.704, subject to adjustment when the final rates 
established. The established billing rates are currently as follows: 
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Cost Center: 
Period: 
Rate: 
Base: 

These billing rates may be prospectively or retroactively revised by mutual agreement, at the 
request of either the Government or the Contractor, to prevent substantial overpayment or 
underpayment. 

(1) For any retroactive indirect cost rate adjustments (i.e., indirect costs already billed), 
including final indirect cost rate adjustments, the Contractor shall provide to the Cost 
Policy and Rate Negotiation Section, with copies to the current EPA Contracting Officers 
of active contracts, a cost impact statement showing the effect of the indirect cost rate 
changes for each contract. This statement shall compare the cost billed to the cost the 
Contractor proposes to bill. 

(2) For prospective indirect cost rate adjustments only, the Contractor shall notify the 
current EPA Contracting Officers of the new proposed rates when it proposes rates to 
the cost Policy and Rate Negotiation Section. 

(3) For either prospective or retroactive indirect cost rate adjustments, the Contractor shall 
provide the Cost Policy and Rate Negotiation Section with the names of the current EPA 
Contracting Officers for the affected contracts. 

(c) Notwithstanding the provisions of paragraphs (a) and (b) above, ceilings are hereby 
established on indirect costs reimbursable under this contract. The Government shall not 
be obligated to pay the Contractor any additional amount on account of indirect costs in 
excess of the ceiling rates listed below: 

Cost Center: N/A 
Period: N/A 
Rate: N/A 
Base: N/A 

G.G FINANCIAL ADMINISTRATIVE CONTRACTING OFFICER {EPAAR 1552.242-72) {OCT 2000) 

(a) A Financial Administrative Contracting Officer (FACO) is responsible for performing certain 
post-award functions related to the financial aspects of this contract when the EPA is the 
cognizant federal agency. These functions include the following duties: 

(1) Review the contractor's compensation structure and insurance plan. 
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(2) Negotiate advance agreements applicable to treatment of costs and to Independent 
Research & Development/Bid and Proposal costs. 

(3) Negotiate changes to interim billing rates and establish final indirect cost rates and 
billing rates. 

(4) Prepare findings of fact and issue decisions related to financial matters under the 
Disputes clause, if appropriate. 

(5) In connection with Cost Accounting Standards: 

(A) Determine the adequacy of the contractor's disclosure statements; 

(B) Determine whether the disclosure statements are in compliance with Cost 
Accounting Standards and FAR Part 31; 

(C) Determine the contractor's compliance with Cost Accounting Standards and 
disclosure statements, if applicable; and 

(D) Negotiate price adjustments and execute supplemental agreements under the Cost 
Accounting Standards clauses at FAR 52.230-3, 52.230-4, and 52.230-5. 

(6) Review, approve or disapprove, and maintain surveillance of the contractor's purchasing 
system. 

(7) Perform surveillance, resolve issues, and establish any necessary agreements related to 
the contractor's cost/schedule control system, including travel policies/procedures, 
allocation and cost charging methodology, timekeeping and labor distribution policies 
and procedures, subcontract payment practices, matters concerning relationships 
between the contractor and its affiliates and subsidiaries, and consistency between bid 
and accounting classifications. 

(8) Review, resolve issues, and establish any necessary agreements related to the 
contractor's estimating system. 

(b) The FACO shall consult with the contracting officer whenever necessary or appropriate and 
shall forward a copy of all agreements/decisions to the contracting officer upon execution. 

(c) The FACO for this contract is: 

Charles Gourdine 
(202) 564-4460 
gourdine.charles@epa.gov 
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G.7 GOVERNMENT-FURNISHED DATA {EPAAR 1552.245-71) {SEP 2009) 

(a) The Government shall deliver to the Contractor the Government-furnished data described 
in the contract. If the data, suitable for its intended use, is not delivered to the Contractor, 
the Contracting Officer shall equitably adjust affected provisions of this contract in 
accordance with the "Changes" clause when: 

(1) The Contractor submits a timely written request for an equitable adjustment; and 

(2) The facts warrant an equitable adjustment. 

(b) Title to Government-furnished data shall remain in the Government. 

(c) The Contractor shall use the Government-furnished data only in connection with this 
contract. 

(d) The following data will be furnished to the Contractor on or about the time indicated: 

TBD at the Work Assignment level 

G.S CONTRACT ADMINISTRATION REPRESENTATIVES 

Contract-Level Contracting Officers Representatives (CORs) for this contract are as follows: 

Primary COR: 

Shannon Sturgeon 
US EPA Headquarters 
1200 Pennsylvania Ave., NW 
Mail Code: 530P 
Washington, DC 20460 
Phone: 703-308-0509 
Email: sturgeon.shannon@epa.gov 

Alternate COR: 

Nicholas Vizzone 
US EPA Headquarters 
1200 Pennsylvania Ave., NW 
Mail Code: 530P 
Washington, DC 20460 
Phone: 703-308-8460 
Email: vizzone.nick@epa.gov 

Contracting Office officials responsible for administering this contract are as follows: 

Contracting Officer (CO): 
Wendy Rizzo 
US EPA Headquarters 
1200 Pennsylvania Ave., NW 
Mail Code: 3805R 
Phone: 202-564-1596 

Contract Specialist (CS): 
Christie Deskiewicz 
US EPA Headquarters 
1200 Pennsylania Ave., NW 
Mail Code: 3805R 
Washington, DC 20460 
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Email:rizzo.wendy@epa.gov Phone: 202-564-3316 
Email: deskiewicz.christie@epa.gov 

G.9 AUTHORIZED REPRESENTATIVE OF THE CONTRACT-LEVEL COR 

The Work Assignment Manager referenced in the Technical Direction clause, is the individual 
authorized by the Contracting Officer on an individual Work Assignment to: 

(a) receive Work Assignment deliverables; 

(b) receive copies of monthly progress reports specific to the Work Assignment for which the 
Work Assignment Manager is authorized; 

(c) attend meetings with the Contract-Level COR and contractor in order to monitor progress of 
those Work Assignments for which he/she is cognizant; and 

(d) provide technical direction on those Work Assignments subject to the limitations of the 
Technical Direction clause. 

G.lO IDENTIFICATION OF SUBCONTRACTORS 

The Contracting Officer has consented to the following subcontractors, in accordance with the 
Section I clause, Subcontracts (FAR 52.244-2): 

Subcontractor Subcontract Type 

(b)(4) (b)(4) 

The aggregate ceiling for subcontracts isl (b)(4) I The contractor cannot exceed this ceiling 
without prior consent from the Contracting Officer 
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G.ll IDENTIFICATION OF CONSULTANTS 

Consultant Hourly Rate 

(b )(4) (b )(4) 

The above listed consultants are not authorized to exceed rates listed above and are not 
authorized to exceed the aggregate ceiling ofl(b)(4) !established in this contract without 
prior consent from the Contracting Officer. 

G.12 APPROVED PURCHASING SYSTEM 

(a) The Contractor [ ] has [X] does not have an approved purchasing system. The Contractor's 
purchasing system was approved by N/A dated N/A. 

(b) If the Contractor does not have an approved purchasing system as stated in section (a) of 
this clause, then section (c) of this clause is not applicable. 

(c) Notwithstanding the "Subcontracts" clause, if the approval referenced under section (a) of 
this clause is rescinded or revoked, the Contractor shall notify the Contracting Officer within 
five (5) business days of receiving notification from the Agency that issued the approval under 
section (a) of this clause, at which time the Contracting Officer may unilaterally modify section 
(a) of this clause to indicate the Contractor does not have an approved purchasing system and 
therefore shall obtain subcontract consent in accordance with the "Subcontracts" clause. 
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SECTION H -SPECIAL CONTRACT REQUIREMENTS 

H.l CONTRACT CLAUSES INCORPORATED BY REFERENCE 

NOTICE: The following contract clauses pertinent to this Section are hereby incorporated by 
reference: 

Regulation Clause No. Date Clause Title 

EPAAR 1552.203-71 Aug 2000 Display of EPA Office of Inspector General Hotline 
Poster 

EPAAR 1552.208-70 Dec 2005 Printing 
EPAAR 1552.209-71 May 1994 Organizational Conflicts of Interest Alternate I 
EPAAR 1552.209-75 Oct 2005 Annual Certification 
EPAAR 1552.211-76 Apr1984 Legal Analysis 
EPAAR 1552.211-78 Apr1985 Management Consulting Services 
EPAAR 1552.211-79 Oct 2000 Compliance with EPA Policies for Information 

Resources Management 
EPAAR 1552.223-71 May 2007 EPA Green Meetings and Conferences 
EPAAR 1552.228-70 Oct 2000 Insurance Liability to Third Persons 
EPAAR 1552.235-70 Apr1984 Screening Business Information for Claims of 

Confidentiality 
EPAAR 1552.235-71 Apr1984 Treatment of Confidential Business Information 
EPAAR 1552.235-73 Apr1996 Access to Federal Insecticide, Fungicide, and 

Rodenticide Act Confidential Business Information 
EPAAR 1552.235-75 Apr1996 Access to Toxic Substances Control Act Confidential 

Business Information 
EPAAR 1552.235-76 Apr1996 Treatment of Confidential Business Information (TSCA) 
EPAAR 1552.235-77 Dec 1997 Data Security for Federal Insecticide, Fungicide and 

Rodenticide Act Confidential Business Information 
EPAAR 1552.235-78 Dec 1997 Data Security for Toxic Substances Control Act 

Confidential Business Information 
EPAAR 1552.235-79 Apr1996 Release of Contractor Confidential Business 

Information 
EPAAR 1552.237-74 Apr1984 Publicity 
EPAAR 1552.235-80 Oct 2000 Access to Confidential Business Information 
EPAAR 1552.237-75 Apr1984 Paperwork Reduction Act 
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H.2 NOTIFICATION OF CONFLICTS OF INTEREST REGARDING PERSONNEL (EPAAR 1552.209-73) 
(MAY 1994) ALTERNATE I (JUNE 1994) DEVIATION 

(a) In addition to the requirements of the contract clause entitled "Organizational Conflicts of Interest," 
the following provisions with regard to employee personnel performing under this contract shall 
apply until the earlier of the following two dates: the termination date of the affected employee(s) 
or the expiration date of the contract. 

(b) The Contractor agrees to notify immediately the EPA Project Officer and the Contracting 
Officer of (1) any actual or potential personal conflict of interest with regard to any of its 
employees working on or having access to information regarding this contract, or (2) any 
such conflicts concerning subcontractor employees or consultants working on or having 
access to information regarding this contract, when such conflicts have been reported to 
the Contractor. A personal conflict of interest is defined as a relationship of an employee, 
subcontractor employee, or consultant with an entity that may impair the objectivity of the 
employee, subcontractor employee, or consultant in performing the contract work. 

(c) The Contractor agrees to notify each Project Officer and Contracting Officer prior to 
incurring costs for that employee's work when an employee may have a personal conflict 
of interest. In the event that the personal conflict of interest does not become known 
until after performance on the contract begins, the Contractor shall immediately notify 
the Contracting Officer of the personal conflict of interest. The Contractor shall continue 
performance of this contract until notified by the Contracting Officer of the appropriate 
action to be taken. 

(d) The Contractor agrees to insert in any subcontract or consultant agreement placed 
hereunder provisions which shall conform substantially to the language of this clause, 
including this paragraph (d), unless otherwise authorized by the Contracting Officer. 

H.3 LIMITATION OF FUTURE CONTRACTING (HEADQUARTERS SUPPORT) 
(EPAAR 1552.209-74) (APR 2004) ALTERNATE V (APR 2004) DEVIATION 

(a) The parties to this contract agree that the Contractor will be restricted in its future contracting in the 
manner described below. Except as specifically provided in this clause, the Contractor shall be free to 
compete for contracts on an equal basis with other companies. 

(b) If the Contractor, under the terms of this contract, or through the performance of work pursuant to 
this contract, is required to develop specifications or statements of work and such specifications or 
statements of work are incorporated into an EPA solicitation, the Contractor shall be ineligible to 
perform the work described in that solicitation as a prime Contractor or subcontractor under an ensuing 
EPA contract. 

(c) The Contractor, during the life of this contract, will be ineligible to enter into a contract with EPA to 
perform response action work (e.g., Response Action Contract (RAC), Emergency and Rapid Response 
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Services (ERRS), Superfund Technical Assistance and Removal Team (START), and Enforcement Support 
Services (ESS) contracts), unless otherwise authorized by the Contracting Officer. 

(d) The Contractor agrees in advance that if any bids/proposals are submitted for any work that would 
require written approval of the Contracting Officer prior to entering into a contract subject to the 
restrictions of this clause, then the bids/proposals are submitted at the Contractor's own risk. Therefore, 
no claim shall be made against the Government to recover bid/proposal costs as a direct cost whether 
the request for authorization to enter into the contract is denied or approved. 

(e) To the extent that the work under this contract requires access to proprietary or confidential 
business or financial data of other companies, and as long as such data remains proprietary or 
confidential, the Contractor shall protect such data from unauthorized use and disclosure. 

(f) The Contractor agrees to insert in each subcontract or consultant agreement placed hereunder, 
except for subcontracts or consultant agreements for nondiscretionary technical or engineering services, 
including treatability studies, well drilling, fence erecting, plumbing, utility hookups, security guard 
services, or electrical services, provisions which shall conform substantially to the language of this 
clause, including this paragraph (f) unless otherwise authorized by the Contracting Officer. The 
Contractor may request in writing that the Contracting Officer exempt from this clause a particular 
subcontract or consultant agreement for nondiscretionary technical or engineering services not 
specifically listed above, including laboratory analysis. The Contracting Officer will review and evaluate 
each request on a case-by-case basis before approving or disapproving the request. 

(g) If the Contractor seeks an expedited decision regarding its initial future contracting request, the 
Contractor may submit its request to both the Contracting Officer and the next administrative level 
within the Contracting Officer's organization. 

(h) A review process available to the Contractor when an adverse determination is received shall consist 
of a request for reconsideration to the Contracting Officer or a request for review submitted to the next 
administrative level within the Contracting Officer's organization. An adverse determination resulting 
from a request for reconsideration by the Contracting Officer will not preclude the Contractor from 
requesting a review by the next administrative level. Either a request for review or a request for 
reconsideration must be submitted to the appropriate level within 30 calendar days after receipt of the 
initial adverse determination. 

H.4 INSURANCE-LIABILITY TO THIRD PERSONS (EPAAR 1552.228-70) (OCT 2000} 

(a) (1) Except as provided in subparagraph (2) below, the Contractor shall provide and maintain 
workers' compensation, employer's liability, comprehensive general liability (bodily injury), and 
comprehensive automobile liability (bodily injury and property damage) insurance, and such 
other insurance as the Contracting officer may require under this contract. 

(2) The Contractor may, with the approval of the Contracting officer, maintain a self-insurance 
program; provided that, with respect to workers' compensation, the Contractor is qualified 

Page 32 of 136 



Economics and Risk Analysis Staff (ERAS) Analytical Support (EAS) 

pursuant to statutory authority. 
EP-W-12-013 

(3) All insurance required by this paragraph shall be in a form and amount and for those periods 
as the Contracting officer may require or approve and with insurers approved by the 
Contracting officer. 

(b) The Contractor agrees to submit for the Contracting officer's approval, to the extent and in 
the manner required by the Contracting officer, any other insurance that is maintained by the 
Contractor in connection with the performance of this contract and for which the Contractor 
seeks reimbursement. 

(c) The Contractor shall be reimbursed for that portion of the reasonable cost of insurance 
allocable to this contract, and required or approved under this clause, in accordance with its 
established cost accounting practices. 

H.5 OPTION TO EXTEND THE TERM OF THE CONTRACT -COST-TYPE CONTRACT (EPAAR 1552.217-
71) (APR 1984) 

The Government has the option to extend the term of this contract for 4 additional periods. If 
more than 60 days remain in the contract period of performance, the Government, without 
prior written notification, may exercise this option by issuing a contract modification. To 
exercise this option within the last 60 days of the period of performance, the Government must 
provide to the Contractor written notification prior to that last 60-day period. This preliminary 
notification does not commit the Government to exercising the option. The Government's 
estimated level of effort is 5,000 direct labor hours for each option period. Use of an option will 
result in the following contract modifications: 

(a) The "Period of Performance" clause will be amended to cover the following periods: 

Contract Period 
Start Date End Date 

Option Period 1 April 30, 2013 April 29, 2014 

Option Period 2 April 30, 2014 April 29, 2015 

Option Period 3 April 30, 2015 April 29, 2016 

Option Period 4 April 30, 2016 April 29, 2017 

(b) Paragraph (a) of the "Level of Effort" clause will be amended to reflect new and separate 
levels of effort as follows: 

Contract Period 

Option Period 1 

Option Period 2 

Estimated LOE (Direct Labor Hours Basic Quantity) 

5,000 direct labor hours 

5,000 direct labor hours 
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Option Period 3 5,000 direct labor hours 

Option Period 4 5,000 direct labor hours 

(c) The "Estimated Cost and Fixed Fee" clause will be amended to reflect increased estimated 

costs and fixed fee for each option period as follows: 

Contract Period 

Option Period 1 

Option Period 2 

Option Period 3 

Option Period 4 

Estimated Cost 
(b )(4) 

Fixed Fee 
(b )(4) 

Total 

497,499.53 

512,403.61 

525,920.99 

540,030.85 

(d) If the contract contains "not to exceed amounts" for elements of other direct costs (ODC), 

those amounts will be increased as follows: 

Contract Period 

Option Period 1 

Option Period 2 

Option Period 3 

Option Period 4 

Other Direct Costs (ODCsl- inclusive of travel & miscellaneous ODCs 
(b )(4) 

H.G OPTION FOR INCREASED QUANTITY-COST-TYPE CONTRACT (EPAAR 1552.217-73) (JUN 1997) 

(a) By issuing a contract modification, the Government may increase the estimated level of 

effort by exercising optional quantities in up to 20 increments of 1,000 hours each per contract 

period. 

Contract Period 

Base Period 

Option Period 1 

Option Period 2 

Option Period 3 

Option Period 4 

Estimated LOE 

Up to 20,000 direct labor hours (up to 20 increments of 1,000 hours) 

Up to 20,000 direct labor hours (up to 20 increments of 1,000 hours) 

Up to 20,000 direct labor hours (up to 20 increments of 1,000 hours) 

Up to 20,000 direct labor hours (up to 20 increments of 1,000 hours) 

Up to 20,000 direct labor hours (up to 20 increments of 1,000 hours) 

The estimated cost and fixed fee of each increment is as follows: 

Contract Period 

Base Period 

Estimated Cost Fixed Fee 

.__I (b-)( 4_) ___ __.I .__I (b_)( 4_) _ ______, 
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Option Period 1 (b)(4) 

Option Period 2 

Option Period 3 

Option Period 4 

EP-W-12-013 

96,240.73 

99,124.97 

101,729.68 

104,450.37 

(b) When these options are exercised, paragraph (a) of the "Level of Effort" clause and the 
"Estimated Cost and Fixed Fee" clause will be modified accordingly. 

H.7 SMALL DISADVANTAGED BUSINESS TARGETS (EPAAR 1552.219-73) (OCT 2000) 

(a) In accordance with FAR 19.1202-4(a) and EPAAR 1552.219-72, the following small 
disadvantaged business (SDB) participation targets proposed by the Contractor are hereby 
incorporated into and made part of the contract: 

Contractor Targets NAICS Industry 
Subsector(s) 

Total Prime Contractor Targets 541620 
(Including joint venture partners 
and team members) 

Dollars 

l(b)(4) 

* Based on a percentage for SDB of the total contract dollars 

Percentage of Total 
Contract Value* 

I (b )(4) 

(b) The following specifically identified SDB(s) was (were) considered under the Section-SDB 
participation evaluation factor or subfactor (continue on separate sheet if more space is 
needed): 

(1) l(b)(4) 

(2) L. --------------------------~------------­
(3) 

(4) 

The Contractor shall promptly notify the Contracting Officer of any substitution of firms if 
the new firms are not SDB concerns. 

(c) In accordance with FAR 52.219-25, Small Disadvantaged Business Participation Program­
Disadvantaged Status and Reporting, the Contractor shall report on the participation of SDB 
concerns in the performance of the contract no less than thirty (30) calendar days prior to 
each annual contractor performance evaluation or as otherwise directed by the contracting 
officer. 

H.8 PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT (EPAAR 1552.227-76) (MAY 1994) 
ALTERNATE I (JUN 1994) DEVIATION 
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(a) The Contractor recognizes that Contractor employees in performing this contract may have 
access to data, either provided by the Government or first generated during contract 
performance, of a sensitive nature which should not be released to the public without 
Environmental Protection Agency (EPA) approval. Therefore, the Contractor agrees to 
obtain confidentiality agreements from all of its employees working on requirements under 
this contract. 

(b) Such agreements shall contain provisions which stipulate that each employee agrees that 
the employee will not disclose, either in whole or in part, to any entity external to EPA, the 
Department of Justice, or the Contractor, any information or data (as defined in FAR Section 
27.401} provided by the Government or first generated by the Contractor under this 
contract, any site-specific cost information, or any enforcement strategy without first 
obtaining the written permission of the EPA Contracting Officer. If a contractor, through an 
employee or otherwise, is subpoenaed to testify or produce documents, which could result 
in such disclosure, the Contractor must provide immediate advance notification to the EPA 
so that the EPA can authorize such disclosure or have the opportunity to take action to 
prevent such disclosure. Such agreements shall be effective for the life of the contract and 
for a period of five (5) years after completion of the contract. 

(c) The EPA may terminate this contract for convenience, in whole or in part, if it deems such 
termination necessary to prevent the unauthorized disclosure of information to outside 
entities. If such a disclosure occurs without the written permission of the EPA Contracting 
Officer, the Government may terminate the contract, for default or convenience, or pursue 
other remedies as may be permitted by law or this contract. 

(d) The Contractor further agrees to insert in any subcontract or consultant agreement placed 
hereunder provisions which shall conform substantially to the language of this clause, 
including this paragraph (d), unless otherwise authorized by the Contracting Officer. 

H.9 TECHNICAL DIRECTION 

(a) The Project Officer is the primary representative of the Contracting Officer authorized to 
provide technical direction on contract performance. 

(b) Individuals other than the Project Officer may be authorized to provide technical direction. 
If individuals other than the Project Officer are authorized to provide technical direction, 
their names will be specified in the contract, delivery order, work assignment or technical 
direction document as appropriate. A Delivery Order Project Officer, Work Assignment 
Manager or Task Manager is authorized to provide technical direction, subject to the 
limitations set forth below, only on his/her delivery order, work assignment or technical 
direction document. 

Page 36 of 136 



Economics and Risk Analysis Staff (ERAS) Analytical Support (EAS) 

(c) Technical direction includes: 
EP-W-12-013 

(1) Direction to the Contractor which assists the Contractor in accomplishing the Statement 
of Work. 

(2) Comments on and approval of reports or other deliverables. 

(d) Technical direction must be within the contract and the delivery order, work assignment or 
technical direction document statement of work. The Project Officer or any other technical 
representative of the Contracting Officer does not have the authority to issue technical 
direction which (1) institutes additional work outside the scope of the contract, delivery 
order, work assignment or technical direction document; (2) constitutes a change as 
defined in the 'Changes' clause; (3) causes an increase or decrease in the estimated cost of 
the contract, delivery order, work assignment or technical direction document; (4) alters the 
period of performance; or (5) changes any of the other express terms or conditions of the 
contract, delivery order, work assignment or technical direction document. (e) Technical 
direction will be issued in writing or confirmed in writing within five (5) calendar days after 
verbal issuance. One copy of the technical direction memorandum will be forwarded to the 
Contracting Officer and the Project Officer. 

H. 10 GOVERNMENT-CONTRACTOR RELATIONS {EPAAR 1552.237-76) {JUN 1999} 

(a) The Government and the Contractor understand and agree that the services to be delivered 
under this contract by the Contractor to the Government are non-personal services and the 
parties recognize and agree that no employer-employee relationship exists or will exist 
under the contract between the Government and the Contractor's personnel. It is, 
therefore, in the best interest of the Government to afford both parties a full understanding 
of their respective obligations. 

(b) Contractor personnel under this contract shall not: 

(1) Be placed in a position where they are under the supervision, direction, or evaluation of 
a Government employee. 

(2) Be placed in a position of command, supervision, administration or control over 
Government personnel, or over personnel of other Contractors under other EPA 
contracts, or become a part of the Government organization. 

(3) Be used in administration or supervision of Government procurement activities. 

(c) Employee relationship. 

(1) The services to be performed under this contract do not require the Contractor or 
his/her personnel to exercise personal judgment and discretion on behalf of the 
Government. Rather the Contractor's personnel will act and exercise personal judgment 
and discretion on behalf of the Contractor. 

(2) Rules, regulations, directives, and requirements that are issued by the U.S. 
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Environmental Protection Agency under its responsibility for good order, administration, 
and security are applicable to all personnel who enter the Government installation or 
who travel on Government transportation. This is not to be construed or interpreted to 
establish any degree of Government control that is inconsistent with a non-personal 
services contract. 

(d) Inapplicability of employee benefits. This contract does not create an employer-employee 
relationship. Accordingly, entitlements and benefits applicable to such relationships do not 
apply. 

(1) Payments by the Government under this contract are not subject to Federal income tax 
with holdings. 

(2) Payments by the Government under this contract are not subject to the Federal 
Insurance Contributions Act. 

(3) The Contractor is not entitled to unemployment compensation benefits under the Social 
Security Act, as amended, by virtue of performance of this contract. 

(4) The Contractor is not entitled to workman's compensation benefits by virtue of this 
contract. 

(5) The entire consideration and benefits to the Contractor for performance of this contract 
is contained in the provisions for payment under this contract. 

(e) Notice. It is the Contractor's, as well as, the Government's responsibility to monitor contract 
activities and notify the Contracting Officer if the Contractor believes that the intent of this 
clause has been or may be violated. 

(1) The Contractor should notify the Contracting Officer in writing promptly, within~ 
calendar days from the date of any incident that the Contractor considers to constitute 
a violation of this clause. The notice should include the date, nature and circumstance of 
the conduct, the name, function and activity of each Government employee or 
Contractor official or employee involved or knowledgeable about such conduct, identify 
any documents or substance of any oral communication involved in the conduct, and 
the estimate in time by which the Government must respond to this notice to minimize 
cost, delay or disruption of performance. 

(2) The Contracting Officer will promptly, within 5 calendar days after receipt of notice, 
respond to the notice in writing. In responding, the Contracting Officer will either: 

(i) Confirm that the conduct is in violation and when necessary direct the mode of 
further performance, 

(ii) Countermand any communication regarded as a violation, 

(iii) Deny that the conduct constitutes a violation and when necessary direct the mode 
of further performance; or 

(iv) In the event the notice is inadequate to make a decision, advise the Contractor what 
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additional information is required, and establish the date by which it should be 
furnished by the Contractor and the date thereafter by which the Government will 
respond. 

H.ll SURVEY MANAGEMENT HANDBOOK 

This contract will involve statistical surveys, data collection, using questionnaires, or statistical 
analysis of survey data. In performance of such tasks, the Contractor shall follow the 
procedures set forth in the EPA's handbook on survey management, which can be found at the 
following web site: http://www.epa.gov/oamcincl/0711333/handbook.pdf 

H. 12 ENVIRONMENTALLY PREFERABLE PRACTICES 

The Contractor shall, to the greatest extent practicable, utilize environmentally preferable 
practices in its course of business. "Environmentally preferable" is defined as products or 
services that have a lesser or reduced effect on human health and the environment when 
compared with competing products or services that serve the same purpose. This comparison 
may consider raw materials acquisition, production, manufacturing, packaging, distribution, 
reuse, operation, maintenance, or disposal of the product or service. Consideration of 
environmentally preferable practices must be consistent with price, performance, availability, 
and safety conditions. 

H. 13 IDENTIFICATION OF ON-SITE CONTRACTOR EMPLOYEES 

All Contractor, subcontractor, and consultant personnel shall wear prominently displayed 
identification badges at all times when performing work on EPA property or attending meetings 
in the performance of this contract. The badge shall contain the individual's name, the company 
name and logo. When participating in such meetings (e.g., as a speaker, panel memberL those 
individuals in Contractor employ must supplement physical identification (e.g., badges, place 
markers) with verbal announcements so that it is clear to the assembled group that they are 
employees of the Contractor, not Agency staff members. In addition, when working on EPA 
property, all contractor, subcontractor, and consultant personnel shall have signs visible on 
their desks or at their work sites that clearly state that they are not EPA employees. 

H.14 SPECIAL REPORTING REQUIREMENT: REGULATORY ASSISTANCE 

As concerns any work assignment which requires the Contractor to provide services that 
involve or relate to the development of regulations, the Contractor shall: 

(a) Submit reports that contain recommendations and that explain and rank policy or 

action alternatives, if any; 

Page 39 of 136 



Economics and Risk Analysis Staff(ERAS) Analytical Support (EAS) EP-W-12-013 

(b) Describe what procedures were used to arrive at or which support the Contractor's 

recommendations; 

(c) Summarize the substance of their deliberations; 

(d) Report any dissenting views; 

(e) list sources relied upon; and 

(f) otherwise make clear the methods and considerations upon which the Contractor's 

recommendations are based. 

The Contracting Officer will specify whether this Special Reporting Requirement is 
applicable to the work encompassed by any particular work assignment. 

Source of Reporting Requirement: OFPP Letter 93-1, "Management Oversight of Service 
Contracting," May 18, 1994 
Special Reporting Requirement: Regulatory Assistance (RTP-H-6) 

H.lS PEER REVIEWS 

Under this contract there are situations where the contractor is required to conduct peer 
reviews of scientific, technical and economic documents prepared by the Government. 

EPA Contractors, not EPA, will (1) exercise sole discretion in selecting the panel experts, (2) pay 
for such panel members through their own funds either by using in-house experts or by 
entering into appropriate subcontracting arrangements, and (3) appoint the officials that will 
exercise control over the panel. 

In addition, OAM will contact OGC before issuing work assignments which require Contractors 
to form or use committees for peer review whenever possible and seek OGC review of 
associate Federal Register notices, contract work assignments, and other relevant materials. 

The requirement for peer reviews are incorporated into the performance work statement 
(PWS), and as required, work assignments will be issued to the Contractor requiring the 
contractor to perform peer reviews. 

These services shall include the identification of potential peer review experts, and 
coordination of an independent peer review process for technical analyses. In conducting peer 
review services, the Contractor shall work from its own pool of scientific and technical experts. 
However, the contractor shall ensure that all potential reviewers conform to work assignment 
specifications and adhere to conflict-of-interest limitations. The Contractor shall ensure that all 
peer review services adhere to the latest Agency guidance for peer reviews: Science Policy 
Council Handbook- Peer Review, December 2000 (or most recently available edition). 
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H. 16 PUBLIC COMMUNICATION {RACS-H-96-07) 
EP-W-12-013 

The Contractor shall not represent itself as EPA to outside parties. To maintain public trust and 
to not mislead the public, the Contractor shall, when communicating with outside parties, 
explain that it is an Agency Contractor. 

H. 17 OTHER DIRECT COSTS AND TRAVEL {RACS-H-96-08) 

(1) Other Direct Costs--Other Direct Costs (ODCs) are items which are allowable and 

allocable direct costs to the contract for which EPA may reimburse the Contractor. ODCs 

will be treated in accordance with the Clause entitled "Allowable Cost and Payment (FAR 

52.216-7)." Such items shall be charged in accordance with the Contractor's established 

and accepted accounting practices except as stated below. 

(2) Travel--Except as explicitly set forth below, the Contractor shall be reimbursed for 

allowable and allocable travel costs actually incurred by and paid to the Contractor's 

employees, provided such costs do not exceed the amount that would be payable to an 

employee of the Environmental Protection Agency conducting the same travel while on 

Government business. In determining the dollar value of allowable contractor employee 

travel costs, the limitation of the Federal Travel Regulations effective on the date of 

travel will apply to contractor employees to the same extent they apply to Federal 

Government employees. 

(3) The Contractor may be required to furnish to the Contracting Officer documentary proof 

of every travel expenditure that exceeds twenty-five dollars ($25), including receipts for 

common carrier transportation expenditures. Bona fide lodging receipts may be 

required to be submitted by the Contractor along with the monthly invoices. 

(4) The Contractor may elect to reimburse its employees for meals and incidental expenses 

(as defined in the Federal Travel Regulations) on a per diem basis, and the Contractor 

will be reimbursed for such payments. In no event shall the reimbursement allowed 

under this provision exceed the standard per diem for meals and incidental expenses 

allowable under the Federal Travel Regulations. 

(5) To the maximum extent practicable consistent with travel requirements, the Contractor 

agrees to use the reduced air transportation and hotel/motel rates and services 

provided through available Government discount air fares and lodging rates for bona 

fide employees' travel that is otherwise reimbursable as a direct cost pursuant to this 
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contract when use of such rates results in the lowest overall cost. The Contractor shall 

submit request, including pertinent information, for specific authorization to use these 

rates to the Contracting Officer. 

H.18 DATA (RACS-H-96-13} 

(a) The Contractor hereby agrees to deliver to the Government, as directed in individual work 
assignments and within the contract period of performance, the following documents: 

(1) All originals and copies, and all abstracts or excerpts therefrom, of all information 
supplied to the Contractor by the Government and specifically designated "Confidential 
Business Information/ pursuant to the contract clause entitled "Treatment of 
Confidential Information." 

(2) All originals and copies, and all abstracts or excerpts there from, of all information 
collected by the Contractor directly from a business or from a source that represents a 
business or businesses, such as a trade association, pursuant to the contract clause 
entitled "Screening Business Information for Claims or Confidentiality." 

(3) All originals (if originals are unavailable, copies will be acceptable) of all data, as that 
term is defined in the contract clause entitled "Rights in Data-General/ which is 
pertinent to support of the Emergency Response Program and has been furnished to the 
Contractor in performance of this contract. In the event that there is any disagreement 
as to whether certain data is considered pertinent, the Project Officer shall make the 
final determination. This determination shall not be subject to the terms of the clause 
entitled "Disputes" set forth in the contract clauses of this contract. 

(4) Copies of all other types of additional data, including but not limited to, reference 
materials, source lists, field notes, log books, chemical data, maps, and photographs 
pursuant to the contract clause entitled "Additional Data Requirements." 

(b) With regard to all copies of data specifically requested by the Government and supplied in 
response thereto by the Contractor under the FAR contract clause 52.227-16, entitled 
"Additional Data Requirements/ (Section I, by-reference) the Contractor shall, pursuant to said 
clause, be entitled to an equitable adjustment to cover the cost of collecting, preparing, editing, 
duplicating, assembling and shipping the data requested. 

(c) The Contractor shall not be required to turn over or provide to the Government any of the 
following: 

(1) Contractual agreements for supplies or services. (This exclusion does not apply, 
however, to data resulting from such services.) 
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(2) Contractor and personnel performance ratings and evaluations. 
(3) Data previously developed by parties other than the Contractor which was acquired 
independently of this contract or acquired by the Contractor prior to this contract under 
condition restricting the Contractor's right to such data. 

(d) Upon receipt of all data provided to the Government by the Contractor under Paragraph (a) 
above, the Government shall acknowledge in writing to the Contractor the receipt of all 
confidential or other data. 
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PART II - CONTRACT CLAUSES 

SECTION I - CONTRACT CLAUSES 

1.1 CONTRACT CLAUSES INCORPORATED BY REFERENCE 

NOTICE: The following contract clauses pertinent to this Section are hereby incorporated by 
reference: 

Regulation Clause No. Date Clause Title 

FAR 52.202-1 Jul2004 Definitions 
FAR 52.203-3 Apr1984 Gratuities 
FAR 52.203-5 Apr1984 Covenant Against Contingent Fees 
FAR 52.203-6 Sep 2006 Restrictions on Subcontractor Sales to the 
FAR 52.203-7 Oct 2010 Anti-Kickback Procedures 
FAR 52.203-8 Jan 1997 Cancellation, Rescission, and Recovery of Funds for 
FAR 52.203-10 Jan 1997 Price or Fee Adjustment for Illegal or Improper Activity 
FAR 52.203-12 Oct 2010 Limitation on Payments to Influence Certain Federal 
FAR 52.203-13 Apr 2010 Contractor Code of Business Ethics and Conduct 
FAR 52.204-4 May 2011 Printed or copied Double-Sided on Postconsumer 
FAR 52.204-7 Apr2008 Central Contractor Registration 
FAR 52.204-10 Jul2010 Reporting Executive Compensation and First-Tier 
FAR 52.209-6 Dec 2010 Protecting the Government's Interest When 

Subcontracting with Contractors Debarred, 
Suspended, or Proposed for Debarment 

FAR 52.210-1 Apr 2011 Market Research 
FAR 52.215-2 Oct 2010 Audit and Records- Negotiation 
FAR 52.215-8 Oct 1997 Order of Precedence- Uniform Contract Format 
FAR 52.215-15 Oct 2010 Pension Adjustments and Asset Reversions 
FAR 52.215-18 Jul2005 Reversion or Adjustment of Plans for Postretirement 

Benefits (PRB) Other Than Pensions 

FAR 52.215-19 Oct 1997 Notification of Ownership Changes 
FAR 52.215-22 Oct 2009 Limitations on Pass-Through Charges Identification of 

Subcontract Effort 
FAR 52.215-23 Oct 2009 Limitations on Pass-Through Charges 
FAR 52.216-8 Jun 2011 Fixed Fee 
FAR 52.219-4 Jan 2011 Notice Of Price Evaluation Preference For HUBZone 
FAR 52.217-17 Oct 1997 Waiver of Facilities Capital Cost of Money 
FAR 52.219-8 Jan 2011 Utilization of Small Business Concerns 
FAR 52.219-9 Jan 2011 Small Business Subcontracting Plan- Alternate II 
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FAR 52.219-14 Dec 1996 Limitations on Subcontracting 
FAR 52.219-16 Jan 1999 Liquidated Damages- Subcontracting Plan 
FAR 52.219-25 Dec 2010 Small Disadvantaged Business Participation Program-

Disadvantaged Status and Reporting 
FAR 52.219-28 Apr2009 Post-Award Small Business Program Representation 
FAR 52.222-3 Jun 2003 Convict Labor 
FAR 52.222-21 Feb 1999 Prohibition of Segregated Facilities 
FAR 52.222-26 Mar 2007 Equal Opportunity 
FAR 52.222-35 Sep 2010 Equal Opportunity for Special Disabled Veterans, 
FAR 52.222-36 Oct 2010 Affirmative Action for Workers with Disabilities 
FAR 52.222-37 Sep 2006 Employment Reports on Special Disabled Veterans, 
FAR 52.222-40 Dec 2010 Notification of Employee Rights Under the National 

Labor Relations Act 

FAR 52.222-50 Feb 2009 Combating Trafficking in Persons 
FAR 52.222-54 Jan 2009 Employment Eligibility Verification 
FAR 52.223-6 May 2001 Drug-Free Workplace 
FAR 52.223-14 Aug 2003 Toxic Chemical Release Reporting 
FAR 52.223-18 Sep 2010 Contractor Policy to Ban Text Messaging While Driving 
FAR 52.225-13 Jun 2008 Restrictions on Certain Foreign Purchases 
FAR 52.223-17 May 2008 Affirmative Procurement of EPA-designated Items in 

Service and Construction Contracts 

FAR 52.225-25 Sep 2010 Prohibition on Engaging in Sanctioned Activities 
Relating to Iran-Certification 

FAR 52.227-1 Jul 1995 Authorization and Consent 
FAR 52.227-2 Aug 1996 Notice and Assistance Regarding Patent and Copyright 

Infringement 

FAR 52.227-14 Dec 2007 Rights in Data-General 
FAR 52.227-14 Dec 2007 Rights in Data-General Alternate II (Jun 1987) 
FAR 52.227-14 Dec 2007 Rights in Data-General Alternate Ill (Jun 1987) 
FAR 52.227-16 Jun 1987 Additional Data Requirements 
FAR 52.227-17 Dec 2007 Rights in Data-Special Works 
FAR 52.230-2 Oct 2010 Cost Accounting Standards 
FAR 52.230-3 Oct 2008 Disclosure and Consistency of Cost Accounting 
FAR 52.230-6 Jun 2010 Administration of Cost Accounting Standards 
FAR 52.232-17 Oct 2010 Interest 
FAR 52.232-18 Apr1984 Availability of Funds 
FAR 52.232-20 Apr1984 Limitation of Cost 
FAR 52.232-22 Apr1984 Limitation of Funds 
FAR 52.232-23 Jan 1986 Assignment of Claims 
FAR 52.232-25 Feb 2002 Prompt Payment 
FAR 52.232-25 Feb 2002 Prompt Payment - Alternate I 
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FAR 52.232-33 Oct 2003 Payment by Electronic Funds Transfer- Central 

FAR 
FAR 
FAR 
FAR 
FAR 
FAR 
FAR 
FAR 
FAR 
FAR 
FAR 
FAR 
FAR 
FAR 
FAR 
FAR 
FAR 

52.233-1 
52.233-3 
52.233-4 
52.237-3 
52.242-1 
52.242-3 
52.242-4 
52.242-13 
52.243-2 
52.244-6 
52.245-1 
52.245-9 
52.246-25 
52.248-1 
52.249-6 
52.249-14 
52.253-1 

Jul2002 
Jun 1985 
Oct 2004 
Jan 1991 
Apr1984 
May 2001 
Jan 1997 
Jul 1995 
Apr1984 
Dec 2010 
Aug 2010 
Aug 2010 
Feb 1997 
Oct 2010 
May 2004 
Apr1984 
Jan 1991 

Contractor Registration 

Disputes 
Protest After Award- Alternate I 
Applicable Law for Breach of Contract Claim 
Continuity of Services 
Notice of Intent to Disallow Cost 
Penalties for Unallowable Costs 
Certification of Final Indirect Costs 
Bankruptcy 
Changes- Cost-Reimbursement- Alternate I 
Subcontracts for Commercial Items 
Government Property 
Use and Charges 
Limitation of Liability- Services 
Value Engineering 
Termination (Cost-Reimbursement) 
Excusable Delays 
Computer Generated Forms 

1.2 UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING RESPONSIBILITY 
MATTERS (FAR 52.209-9) (JAN 2011) 

(a) The Contractor shall update the information in the Federal Awardee Performance and 
Integrity Information System (FAPIIS) on a semi-annual basis, throughout the life of the 
contract, by posting the required information in the Central Contractor Registration 
database at http://www.ccr.gov/. 

(b) (1) The Contractor will receive notification when the Government posts new information to 
the Contractor's record. 

(2) The Contractor will have an opportunity to post comments regarding information that 
has been posted by the Government. The comments will be retained as long as the 
associated information is retained, i.e., for a total period of 6 years. Contractor 
comments will remain a part of the record unless the Contractor revises them. 

(3) (i) Public requests for system information posted prior to April15, 2011, will be handled 
under Freedom of Information Act procedures, including, where appropriate, 
procedures promulgated under E.O. 12600. 

(ii) As required by section 3010 of Public Law 111-212, all information posted in FAPIIS 
on or after April 15, 2011, except past performance reviews, will be publicly 
available. 
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1.3 ALLOWABLE COST AND PAYMENT (FAR 52.216-7) (JUN 2011} 

(a) Invoicing. 

(1) The Government will make payments to the Contractor when requested as work 
progresses, but (except for small business concerns) not more often than once every 2 
weeks, in amounts determined to be allowable by the Contracting Officer in accordance 
with Federal Acquisition Regulation (FAR) subpart 31.2 in effect on the date of this 
contract and the terms of this contract. The Contractor may submit to an authorized 
representative of the Contracting Officer, in such form and reasonable detail as the 
representative may require, an invoice or voucher supported by a statement of the 
claimed allowable cost for performing this contract. 

(2) Contract financing payments are not subject to the interest penalty provisions of the 
Prompt Payment Act. Interim payments made prior to the final payment under the 
contract are contract financing payments, except interim payments if this contract 
contains Alternate I to the clause at 52.232-25. 

(3) The designated payment office will make interim payments for contract financing on the 
30th day after the designated billing office receives a proper payment request. In the 
event that the Government requires an audit or other review of a specific payment 
request to ensure compliance with the terms and conditions of the contract, the 
designated payment office is not compelled to make payment by the specified due date. 

(b) Reimbursing costs. 

(1) For the purpose of reimbursing allowable costs (except as provided in paragraph (b)(2) 
of this clause, with respect to pension, deferred profit sharing, and employee stock 
ownership plan contributions), the term "costs" includes only-

(i) Those recorded costs that, at the time of the request for reimbursement, the 
Contractor has paid by cash, check, or other form of actual payment for items or 
services purchased directly for the contract; 

(ii) When the Contractor is not delinquent in paying costs of contract performance in the 
ordinary course of business, costs incurred, but not necessarily paid, for-

(A) Supplies and services purchased directly for the contract and associated financing 
payments to subcontractors, provided payments determined due will be made -

(1) In accordance with the terms and conditions of a subcontract or invoice; and 

(2) Ordinarily within 30 days of the submission of the Contractor's payment request 
to the Government; 

(B) Materials issued from the Contractor's inventory and placed in the production 
process for use on the contract; 

(C) Direct labor; 
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(D) Direct travel; 

(E) Other direct in-house costs; and 

EP-W-12-013 

(F) Properly allocable and allowable indirect costs, as shown in the records maintained 
by the Contractor for purposes of obtaining reimbursement under Government 
contracts; and 

(iii) The amount of financing payments that have been paid by cash, check, or other 
forms of payment to subcontractors. 

(2) Accrued costs of Contractor contributions under employee pension plans shall be 
excluded until actually paid unless-

(i) The Contractor's practice is to make contributions to the retirement fund quarterly or 
more frequently; and 

(ii) The contribution does not remain unpaid 30 days after the end of the applicable 
quarter or shorter payment period (any contribution remaining unpaid shall be 
excluded from the Contractor's indirect costs for payment purposes). 

(3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g) 
ofthis clause, allowable indirect costs under this contract shall be obtained by applying 
indirect cost rates established in accordance with paragraph (d) of this clause. 

(4) Any statements in specifications or other documents incorporated in this contract by 
reference designating performance of services or furnishing of materials at the 
Contractor's expense or at no cost to the Government shall be disregarded for purposes 
of cost-reimbursement under this clause. 

(c) Small business concerns. A small business concern may receive more frequent payments 
than every 2 weeks. 

(d) Final indirect cost rates. 

(1) Final annual indirect cost rates and the appropriate bases shall be established in 
accordance with Subpart 42.7 of the Federal Acquisition Regulation (FAR) in effect for 
the period covered by the indirect cost rate proposal. 

(2) (i) The Contractor shall submit an adequate final indirect cost rate proposal to the 
Contracting Officer (or cognizant Federal agency official) and auditor within the 6-month 
period following the expiration of each of its fiscal years. Reasonable extensions, for 
exceptional circumstances only, may be requested in writing by the Contractor and 
granted in writing by the Contracting Officer. The Contractor shall support its proposal 
with adequate supporting data. 

(ii) The proposed rates shall be based on the Contractor's actual cost experience for that 
period. The appropriate Government representative and the Contractor shall 
establish the final indirect cost rates as promptly as practical after receipt of the 
Contractor's proposal. 
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(iii) An adequate indirect cost rate proposal shall include the following data unless 
otherwise specified by the cognizant Federal agency official: 

(A) Summary of all claimed indirect expense rates, including pool, base, and 
calculated indirect rate. 

(B) General and Administrative expenses (final indirect cost pool). Schedule of 
claimed expenses by element of cost as identified in accounting records (Chart of 
Accounts). 

(C) Overhead expenses (final indirect cost pool). Schedule of claimed expenses by 
element of cost as identified in accounting records (Chart of Accounts) for each 
final indirect cost pool. 

(D) Occupancy expenses (intermediate indirect cost pool). Schedule of claimed 
expenses by element of cost as identified in accounting records (Chart of 
Accounts) and expense reallocation to final indirect cost pools. 

(E) Claimed allocation bases, by element of cost, used to distribute indirect costs. 

(F) Facilities capital cost of money factors computation. 

(G) Reconciliation of books of account (i.e., General Ledger) and claimed direct costs 
by major cost element. 

(H) Schedule of direct costs by contract and subcontract and indirect expense 
applied at claimed rates, as well as a subsidiary schedule of Government 
participation percentages in each of the allocation base amounts. 

(I) Schedule of cumulative direct and indirect costs claimed and billed by contract 
and subcontract. 

(J) Subcontract information. Listing of subcontracts awarded to companies for 
which the Contractor is the prime or upper-tier contractor (include prime and 
subcontract numbers; subcontract value and award type; amount claimed during 
the fiscal year; and the subcontractor name, address, and point of contact 
information). 

(K) Summary of each time-and-materials and labor-hour contract information, 
including labor categories, labor rates, hours, and amounts; direct materials; 
other direct costs; and, indirect expense applied at claimed rates. 

(L) Reconciliation of total payroll per IRS form 941 to total labor costs distribution. 

(M) Listing of decisions/agreements/approvals and description of 
accounting/organizational changes. 

(N) Certificate of final indirect costs (see 52.242-4, Certification of Final Indirect 
Costs). 

(O) Contract closing information for contracts physically completed in this fiscal year 
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(include contract number, period of performance, contract ceiling amounts, 
contract fee computations, level of effort, and indicate if the contract is ready to 
close). 

(iv) The following supplemental information is not required to determine if a proposal is 
adequate, but may be required during the audit process: 

(A) Comparative analysis of indirect expense pools detailed by account to prior fiscal 
year and budgetary data. 

(B) General Organizational information and Executive compensation for the five 
most highly compensated executives. See 31.205-G(p). Additional salary 
reference information is available at: 
http://www.whitehouse.gov/omb/procurement index exec comp/. 

(C) Identification of prime contracts under which the Contractor performs as a 
subcontractor. 

(D) Description of accounting system (excludes contractors required to submit a CAS 
Disclosure Statement or contractors where the description of the accounting 
system has not changed from the previous year's submission). 

(E) Procedures for identifying and excluding unallowable costs from the costs 
claimed and billed (excludes contractors where the procedures have not 
changed from the previous year's submission). 

(F) Certified financial statements and other financial data (e.g., trial balance, 
compilation, review, etc.). 

(G) Management letter from outside CPAs concerning any internal control 
weaknesses. 

(H) Actions that have been and/or will be implemented to correct the weaknesses 
described in the management letter from subparagraph (G) of this section. 

(I) List of all internal audit reports issued since the last disclosure of internal audit 
reports to the Government. 

(J) Annual internal audit plan of scheduled audits to be performed in the fiscal year 
when the final indirect cost rate submission is made. 

(K) Federal and State income tax returns. 

(L) Securities and Exchange Commission 10-K annual report. 

(M) Minutes from board of directors meetings. 

(N) Listing of delay claims and termination claims submitted which contain costs 
relating to the subject fiscal year. 

(O) Contract briefings, which generally include a synopsis of all pertinent contract 
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provisions, such as: Contract type, contract amount, product or service(s) to be 
provided, contract performance period, rate ceilings, advance approval 
requirements, pre-contract cost allowability limitations, and billing limitations. 

(v) The Contractor shall update the billings on all contracts to reflect the final settled 
rates and update the schedule of cumulative direct and indirect costs claimed and 
billed, as required in paragraph (d)(2)(iii)(l) of this section, within 60 days after 
settlement of final indirect cost rates. 

(3) The Contractor and the appropriate Government representative shall execute a written 
understanding setting forth the final indirect cost rates. The understanding shall specify 
(i) the agreed-upon final annual indirect cost rates, (ii) the bases to which the rates 
apply, (iii) the periods for which the rates apply, (iv) any specific indirect cost items 
treated as direct costs in the settlement, and (v) the affected contract and/or 
subcontract, identifying any with advance agreements or special terms and the 
applicable rates. The understanding shall not change any monetary ceiling, contract 
obligation, or specific cost allowance or disallowance provided for in this contract. The 
understanding is incorporated into this contract upon execution. 

(4) Failure by the parties to agree on a final annual indirect cost rate shall be a dispute 
within the meaning of the Disputes clause. 

(5) Within 120 days (or longer period if approved in writing by the Contracting Officer) after 
settlement of the final annual indirect cost rates for all years of a physically complete 
contract, the Contractor shall submit a completion invoice or voucher to reflect the 
settled amounts and rates. The completion invoice or voucher shall include settled 
subcontract amounts and rates. The prime contractor is responsible for settling 
subcontractor amounts and rates included in the completion invoice or voucher and 
providing status of subcontractor audits to the contracting officer upon request. 

(6) (i) If the Contractor fails to submit a completion invoice or voucher within the time 
specified in paragraph (d)(S) of this clause, the Contracting Officer may--

(A) Determine the amounts due to the Contractor under the contract; and 

(B) Record this determination in a unilateral modification to the contract. 

(ii) This determination constitutes the final decision of the Contracting Officer in 
accordance with the Disputes clause. 

(e) Billing rates. Until final annual indirect cost rates are established for any period, the 
Government shall reimburse the Contractor at billing rates established by the Contracting 
Officer or by an authorized representative (the cognizant auditor), subject to adjustment 
when the final rates are established. These billing rates-

(1) Shall be the anticipated final rates; and 

(2) May be prospectively or retroactively revised by mutual agreement, at either party's 
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request, to prevent substantial overpayment or underpayment. 

(f) Quick-closeout procedures. Quick-closeout procedures are applicable when the conditions 
in FAR 42.708(a) are satisfied. 

(g) Audit. At any time or times before final payment, the Contracting Officer may have the 
Contractor's invoices or vouchers and statements of cost audited. Any payment may be-

(1) Reduced by amounts found by the Contracting Officer not to constitute allowable costs; 
or 

(2) Adjusted for prior overpayments or underpayments. 

(h) Final payment. 

(1) Upon approval of a completion invoice or voucher submitted by the Contractor in 
accordance with paragraph (d)(S) of this clause, and upon the Contractor's compliance 
with all terms of this contract, the Government shall promptly pay any balance of 
allowable costs and that part of the fee (if any) not previously paid. 

(2) The Contractor shall pay to the Government any refunds, rebates, credits, or other 
amounts (including interest, if any) accruing to or received by the Contractor or any 
assignee under this contract, to the extent that those amounts are properly allocable to 
costs for which the Contractor has been reimbursed by the Government. Reasonable 
expenses incurred by the Contractor for securing refunds, rebates, credits, or other 
amounts shall be allowable costs if approved by the Contracting Officer. Before final 
payment under this contract, the Contractor and each assignee whose assignment is in 
effect at the time of final payment shall execute and deliver-

(i) An assignment to the Government, in form and substance satisfactory to the 
Contracting Officer, of refunds, rebates, credits, or other amounts (including 
interest, if any) properly allocable to costs for which the Contractor has been 
reimbursed by the Government under this contract; and 

(ii) A release discharging the Government, its officers, agents, and employees from all 
liabilities, obligations, and claims arising out of or under this contract, except -

(A) Specified claims stated in exact amounts, or in estimated amounts when the 
exact amounts are not known; 

(B) Claims (including reasonable incidental expenses) based upon liabilities of the 
Contractor to third parties arising out of the performance of this contract; 
provided, that the claims are not known to the Contractor on the date of the 
execution of the release, and that the Contractor gives notice of the claims in 
writing to the Contracting Officer within 6 years following the release date or 
notice of final payment date, whichever is earlier; and 

(C) Claims for reimbursement of costs, including reasonable incidental expenses, 
incurred by the Contractor under the patent clauses of this contract, excluding, 
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however, any expenses arising from the Contractor's indemnification of the 
Government against patent liability. 

1.4 OPTION TO EXTEND SERVICES {FAR 52.217-8) {NOV 1999} 

The Government may require continued performance of any services within the limits and at 
the rates specified in the contract. These rates may be adjusted only as a result of revisions to 
prevailing labor rates provided by the Secretary of Labor. The option provision may be 
exercised more than once, but the total extension of performance hereunder shall not exceed 6 
months. The Contracting Officer may exercise the option by written notice to the Contractor 
within thirty (30) days. 

1.5 OPTION TO EXTEND THE TERM OF THE CONTRACT {MAR 2000} 

(a) The Government may extend the term of this contract by written notice to the Contractor 
within thirty (30) days; provided that the Government gives the Contractor a preliminary 
written notice of its intent to extend at least sixty (60) days before the contract expires. The 
preliminary notice does not commit the Government to an extension. 

(b) If the Government exercises this option, the extended contract shall be considered to 
include this option clause. 

(c) The total duration of this contract, including the exercise of any options under this clause, 
shall not exceed five (5) years and six (6) months. 

1.6 COMPETITION IN SUBCONTRACTING {FAR 52.244-5) {DEC 1996} 

(a) The Contractor shall select subcontractors (including suppliers) on a competitive basis to 
the maximum practical extent consistent with the objectives and requirements of the contract. 

(b) If the Contractor is an approved mentor under the Department of Defense Pilot Mentor­
Protege Program (Pub. L. 101-510, section 831 as amended), the Contractor may award 
subcontracts under this contract on a noncompetitive basis to its proteges. 

1.7 SUBMISSION OF TRANSPORTATION DOCUMENTS FOR AUDIT {FAR 52.247-67) 
{FEB 2006} 

(a) The Contractor shall submit to the address identified below, for prepayment audit, 
transportation documents on which the United States will assume freight charges that were 
paid-

(1) By the Contractor under a cost-reimbursement contract; and 

(2) By a first-tier subcontractor under a cost-reimbursement subcontract there under. 
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(b) Cost-reimbursement Contractors shall only submit for audit those bills of lading with freight 
shipment charges exceeding $100. Bills under $100 shall be retained on-site by the Contractor 
and made available for on-site audits. This exception only applies to freight shipment bills and is 
not intended to apply to bills and invoices for any other transportation services. 

(c) Contractors shall submit the above referenced transportation documents to-

Administrative Contracting Officer 

1.8 CLAUSES INCORPORATED BY REFERENCE {FAR 52.252-2) {FEB 1998} 

This contract incorporates one or more clauses by reference, with the same force and effect as 
if they were given in full text. Upon request, the Contracting Officer will make their full text 
available. Also, the full text of a clause may be accessed electronically at this/these address(es): 

https://www.acguisition.gov/far 

http://farsite.hill.af.mil/reghtml/regs/other/epaar/1552.htm 

1.9 AUTHORIZED DEVIATIONS IN CLAUSES {FAR 52.252-6) {APR 1984) 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 
1} clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after 
the date of the clause. 

(b) The use in this solicitation or contract of any EPAAR (48 CFR Chapter 15) clause with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the 
regulation. 

1.10 SUBCONTRACTS {FAR 52.244-2){0CT 2010) ALTERNATE I {JUNE 2007) 

(a) Definitions. As used in this clause-

" Approved purchasing system" means a Contractor's purchasing system that has been 

reviewed and approved in accordance with Part 44 of the Federal Acquisition Regulation (FAR). 

"Consent to subcontract" means the Contracting Officer's written consent for the Contractor 

to enter into a particular subcontract. 

"Subcontract" means any contract, as defined in FAR Subpart 2.1, entered into by a 

subcontractor to furnish supplies or services for performance of the prime contract or a 

subcontract. It includes, but is not limited to, purchase orders, and changes and modifications 

to purchase orders. 
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(b) When this clause is included in a fixed-price type contract, consent to subcontract is 

required only on unpriced contract actions (including unpriced modifications or unpriced 

delivery orders), and only if required in accordance with paragraph (c) or (d) of this clause. 

(c) lfthe Contractor does not have an approved purchasing system, consent to subcontract is 

required for any subcontract that-

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or 

(2) Is fixed-price and exceeds-

(i) For a contract awarded by the Department of Defense, the Coast Guard, or the 

National Aeronautics and Space Administration, the greater of the simplified acquisition 

threshold or 5 percent of the total estimated cost of the contract; or 

(ii) For a contract awarded by a civilian agency other than the Coast Guard and the 

National Aeronautics and Space Administration, either the simplified acquisition threshold or 

5 percent of the total estimated cost of the contract. 

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall 

obtain the Contracting Officer's written consent before placing the following subcontracts: 

All subcontracts are subject to approval by the Contracting Officer 

(e)(l) The Contractor shall notify the Contracting Officer reasonably in advance of placing any 

subcontract or modification thereof for which consent is required under paragraph (b), (c), or 

(d) of this clause, including the following information: 

(i) A description of the supplies or services to be subcontracted. 

(ii) Identification of the type of subcontract to be used. 

(iii) Identification of the proposed subcontractor. 

(iv) The proposed subcontract price. 

(v) The subcontractor's current, complete, and accurate certified cost or pricing data 

and Certificate of Current Cost or Pricing Data, if required by other contract provisions. 

(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting 

Standards when such data are required by other provisions of this contract. 

(vii) A negotiation memorandum reflecting-

(A) The principal elements of the subcontract price negotiations; 

(B) The most significant considerations controlling establishment of initial or revised 

prices; 

(C) The reason certified cost or pricing data were or were not required; 
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(D) The extent, if any, to which the Contractor did not rely on the subcontractor's 

certified cost or pricing data in determining the price objective and in negotiating the final 

price; 

(E) The extent to which it was recognized in the negotiation that the subcontractor's 

certified cost or pricing data were not accurate, complete, or current; the action taken by the 

Contractor and the subcontractor; and the effect of any such defective data on the total price 

negotiated; 

(F) The reasons for any significant difference between the Contractor's price objective 

and the price negotiated; and 

(G) A complete explanation ofthe incentive fee or profit plan when incentives are 

used. The explanation shall identify each critical performance element, management decisions 

used to quantify each incentive element, reasons for the incentives, and a summary of all trade­

off possibilities considered. 

(2) If the Contractor has an approved purchasing system and consent is not required under 

paragraph (cL or (d) of this clause, the Contractor nevertheless shall notify the Contracting 

Officer reasonably in advance of entering into any (i) cost-plus-fixed-fee subcontract, or (ii) 

fixed-price subcontract that exceeds either the simplified acquisition threshold or 5 percent of 

the total estimated cost of this contract. The notification shall include the information required 

by paragraphs (e)(l)(i) through (e)(l)(iv) of this clause. 

(f) Unless the consent or approval specifically provides otherwise, neither consent by the 

Contracting Officer to any subcontract nor approval of the Contractor's purchasing system shall 

constitute a determination-

(1) Of the acceptability of any subcontract terms or conditions; 

(2) Of the allowability of any cost under this contract; or 

(3) To relieve the Contractor of any responsibility for performing this contract. 

(g) No subcontract or modification thereof placed under this contract shall provide for 

payment on a cost-plus-a-percentage-of-cost basis, and any fee payable under cost­

reimbursement type subcontracts shall not exceed the fee limitations in FAR 15.404-4(c)(4)(i). 

(h) The Contractor shall give the Contracting Officer immediate written notice of any action 

or suit filed and prompt notice of any claim made against the Contractor by any subcontractor 

or vendor that, in the opinion of the Contractor, may result in litigation related in any way to 

this contract, with respect to which the Contractor may be entitled to reimbursement from the 

Government. 

(i) The Government reserves the right to review the Contractor's purchasing system as set 

forth in FAR Subpart 44.3. 
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(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which 

were evaluated during negotiations: 

As provided under the "Identification of Subcontractors" clause in Section G of this contract 
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PART Ill- LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J- LIST OF ATTACHMENTS 

Attachment 1. Performance Work Statement (PWS) 
Attachment 2. Reports of Work (ROW) 
Attachment 3. Invoice Preparation Instructions 
Attachment 4. Quality Management Plan (QMP) 
Attachment 5. Conflict of Interest (COl) Plan 
Attachment 6. Subcontracting Plan 
Attachment 7. Quality Assurance Surveillance Plan (QASP) 
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STATEMENT OF WORK 

ERAS Analytical Support Contract 
For 

Economics and Risk Analysis Staff 
Office of Resource Conservation and Recovery, 

U.S. EPA 

I. INTRODUCTION 

EP-W-12-013 

This Performance Work Statement (PWS) presents the background, scope of work, and 
performance requirements expected under the analytical support contract for the Economics and 
Risk Analysis Staff (ERAS) of the Office of Resource Conservation and Recovery (ORCR, or 
the Office), U.S. Environmental Protection Agency (EPA). This support contract is necessary 
for the assessment of potential risks, benefits, costs, economic impacts, and other effects 
associated with the generation and management of hazardous and non-hazardous solid waste. 
The legal authority for the Office to perform work, as required under this contract, is established 
under the Resource, Conservation, and Recovery Act (RCRA) of 1976 (RCRA, Pub. L. 94-580), 
as amended by the Hazardous and Solid Waste Amendments of 1984 (HSW A, Pub. L. 98-616). 
EPA has developed and currently manages a broad-scale program designed to ensure that 
hazardous and non-hazardous solid waste does not pose unacceptable risk to human health and 
the environment. Within EPA, Office of Solid Waste (OSW) is responsible for overseeing a 
variety of regulatory and non regulatory activities focused on achieving and maintaining solid 
waste management safety goals, as established under the Solid Waste Disposal Act, as amended 
by the Resource Conservation and Recovery Act of 1976 (RCRA), and the Hazardous and Solid 
Waste Amendments of 1984 (HSWA). These goals are updated and refined under the Agency's 
recently released strategic plan: "2003-2008 EPA Strategic Plan: Direction for the Future," and 
OSW's "Office of Solid Waste Strategic Planning Document: 2003-2008." 
Appendix A provides additional background information and a review of general requirements 
necessary under this contract. 

Page 60 of 136 



Economics and Risk Analysis Staff (ERAS) Analytical Support (EAS) EP-W-12-013 

II. GENERAL SCOPE OF WORK 

The mission of the Unites States Environmental Protection Agency (EPA) is to protect human 
health and the environment. Protecting human health and safeguarding the natural environment 
requires protection of the air, land, and water upon which all life depends. The mission of the 
Office of Resource Conservation and Recovery (ORCR) is to encourage land-based practices 
that help ensure economic and environmental sustainability (a materials-flow approach), safe 
materials/waste management, and ongoing waste reduction. ORCR's three primary goals are: to 
promote the conservation of natural resources, to help prevent future contamination problems, 
and to cleanup existing contamination problems that have resulted from past practices. The 
technical support requirements for this contract fall within the scope of ORCR's mission and 
responsibilities, and are designed to help ORCR meet resource conservation, protection, and 
corrective action (clean-up) goals. As such, the scope of work for this contract is extensive, and 
includes a wide variety of tasks that require multi-disciplinary and highly specialized expertise. 

The scope of work for this contract also includes administrative services necessary to carry out 
the specific work assignments issued by the Contracting Officer in accordance with the 
appropriate clause of the schedule entitled, "Work Assignments." These services shall be 
provided throughout the entire period of performance of this contract. 

III. KNOWLEDGE, EXPERTISE, AND EXPERIENCE 

The contractor shall possess, and be able to effectively apply, comprehensive knowledge and 
expertise in all aspects related to the Resource Conservation, and Recovery Act (RCRA). The 
contractor shall also have a working knowledge of, and general experience with, State and local 
solid and hazardous waste laws and issues. In addition, knowledge of and experience with solid 
and hazardous waste laws, regulations, and issues in the Organization for Economic Cooperation 
and Development (OECD) countries is advantageous. 

The contractor shall make available an extensive array of technical experts. These experts shall 
possess an advanced degree and/or working knowledge combined with two or more years of 
professional1 experience in the following areas: general macro and micro level economics, 
environmental economics, econometrics, ecological economics, energy economics, 
sustainability, materials-flow and materials management, full-cost accounting, sociology, survey 
science, statistics, and performance assessment/measurement. Experts with formal training and 
professional experience in the following areas would be considered advantageous to the contract: 
ecology, environmental engineering, soil science, computer programming, computer system 
modeling, hydrogeology, database management and data quality objectives, geochemistry, 
information technology, communications, meeting facilitation, environmental law, and 

1 Payment received for services rendered. 

environmental justice/racism. Experts with formal training and/or professional experience in the 
following areas would also be advantageous: toxicology, microbiology, pharmacokinetics, 
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The contractor shall have the ability to engage in data collection via a variety of outreach 
mechanisms, including stakeholder meetings. The contractor shall also understand ORCR's peer 
review requirements and be able to help coordinate the peer review process for risk assessments 
and cost-benefit analyses. In addition, the contractor shall be certified, or be able to acquire 
certification, for access to RCRA Confidential Business Information (CBI). 

The contractor shall possess the expertise necessary to apply, develop, and/or modify computer­
based models designed to assess risks to human health and/or the environment under baseline 
conditions and alternative options related to the generation and management of hazardous or non 
hazardous waste. The contractor shall also possess the ability to apply, develop, and/or modify 
computer-based models designed to assess costs, economic impacts, and benefits associated with 
regulatory or non regulatory baselines and alternative scenarios. The contractor shall be able to 
incorporate a materials-flow analytic approach into any economic or risk model. 

IV. PERFORMANCE REQUIREMENTS (PRs) 

Technical support performance requirements for this contract cover the following specific work 
areas: 1) data and information collection, analysis, and management, 2) regulatory assessment: 
costs, benefits, economic, and other impacts, 3) program transformation, evaluation, and support, 
4) hazard, exposure, and risk assessment support, and, 5) document preparation. Task two is the 
primary focus of this contract. 

PR Task 1: Data and Information Collection, Analysis, and Management 

The contractor shall provide data/information gathering, analysis, and management services 
under this contract. Data and information collected under this Task shall reflect a quantity and 
quality sufficient to ensure high quality and defensible technical analyses, program evaluation, 
and program support needs, as relevant under the scope of this contract. Data and information 
collected under this Task shall demonstrate a wide range of diverse sources. 

The contractor shall provide data management services for all information collected under this 
contract, as well as support for existing data maintained in EPA databases. The contractor shall 
provide data entry, reporting, user support, system security, and system testing services. For 
ongoing projects, the contractor shall be responsible for ensuring that data and data support 
systems remain current and reflect all reasonably available updates. 

Examples of data and information to be collected include: waste management practices 
(treatment, disposal, recycling), waste management costs, waste minimization methods and 
costs, waste transport methods and costs, waste characterization information (quantities, types, 
format, toxicity, etc.), information on treatment, storage, disposal, and recycler facilities, human 
health and ecological evaluation, chemical hazard identification, toxicity benchmarks, fate and 
transport of chemicals or waste constituents, facility site assessments, population 
characterization, ecological exposure information, state and local regulations/requirements, 
performance measure elements, and materials-flow characterization factors. 
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The contractor shall have the ability to formulate, structure, and implement data/information 
collection activities through the application of numerous alternative approaches, or combinations 
thereof. These shall include electronic Web-based searches; library searches; expert elicitation; 
the collection; analysis; review; and summary of field data; and statistically viable formal 
surveys. The contractor shall also be able to provide technical support to EPA in the preparation 
of Information Collection Requests (ICR) for approval by the Office of Management and 
Budget. 

All aspects of data collection, processing, quality control, and reporting procedures shall be 
conducted and documented in accordance with industry-accepted guidelines and in accordance 
with ORCR's Quality Management Plan and EPA's Quality Manual for Environmental 
Programs (http://www.epa.gov/quality). 

In the course of collecting first-hand data, the contractor shall inform the data provider that they 
or their organization may assert RCRA Confidential Business Information (CBI) claims for any 
and all data to be submitted. Before receiving any CBI, the contractor must: (1) be cleared for 
RCRA CBI through the RCRA CBI Document Control Officer (DCO); and (2) have their site 
formally approved for RCRA CBI during an on-site inspection conducted by EPA. The 
contractor shall maintain a logging system and physical security system for all RCRA CBI 
received. The contractor shall follow established procedures for transmitting and receiving any 
and all RCRA CBI material. 

PR Task 2: Regulatory Assessment: Costs, Benefits, Economic, and Other Impacts 

The contractor shall provide technical support to EPA in the development of methodologies and 
analytical models for analyzing the costs, benefits, economic impacts, cost-effectiveness, and 
other impacts of waste-related regulations, policies, and voluntary programs. 

a) Methodology and Model Development: The contractor shall develop methodologies and 
analytical models that are able to address wide uncertainties in data (or lack of data), are 
flexible enough to evaluate a variety of regulatory and non-regulatory options, yield 
results that are representative of the regulated or voluntary universe, and are amenable to 
a validation or peer review process. 

The contractor shall conduct methodology scopmg studies, screemng analyses, and 
literature reviews that result in: 
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• Clarification of major issues; 
• Characterization of potential benefits or impacts of a rulemaking, policy, 

or voluntary initiative (prior to undertaking a comprehensive analysis); 
• Identification of sensitive parameters; 
• Identification of cross-media (or cross-programmatic) impacts; 
• Facilitation of methodologies for comprehensive analyses. 

The methodologies and analytical models developed by the contractor can be expected to 
differ significantly, depending upon the anticipated scope and impacts of the regulation, 
policy, legislative initiative, or voluntary program. Data availability and the number of 
regulatory or non-regulatory issues and options may also have a significant impact on the 
methodology and modeling. 

b) Economic Benefits: The contractor shall assess economic benefits associated with 
regulatory or voluntary actions within the scope of this contract. This shall include a 
qualitative, quantitative (where feasible), and monetized (where feasible) assessment. 
Benefits to be assessed may include, but are not limited to: 

• human health benefits, 
• ecological benefits, 
• benefits associated with resource conservation and recovery, 
• amenities benefits, 
• non-use benefits, and, 
• net societal cost savings. 

c) Costs: The contractor shall assess cost aspects, including direct and indirect, associated 
with regulatory or voluntary actions to be assessed within the scope of this contract. 
Costs assessments shall be capable of analyzing: 

• baseline costs, 
• regulatory compliance or voluntary compliance costs, 
• engineering and administrative costs, 
• real resource compliance costs, 
• government costs, 
• social welfare losses, 
• transitional costs, 
• indirect costs, and, 
• social costs. 
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d) Economic Impacts: The contractor shall assess economic impacts associated with 
regulatory or voluntary actions to be assessed within the scope of this contract. 
Economic impact assessments shall be capable of analyzing: 

• production and employment, 
• profitability and plant/company closures, 
• related industries and consumers, 
• impacts on innovation, productivity, and economic growth, 
• impacts on industry competitiveness, 
• impacts on government entities and non-profit organizations, 
• pricing impacts, 
• impacts on imports and/or exports. 

e) Cost-Effectiveness: The contractor shall be capable of assessing cost-effectiveness for all 
regulatory or voluntary actions within the scope of this contract. 

f) Other Impacts: The contractor shall be capable of assessing other impacts associated 
with regulatory or voluntary actions within the scope of this contract. These shall cover 
requirements detailed under all relevant Acts and Executive Orders, including: 

• The Regulatory Flexibility Act, as Amended by the Small Business 
Regulatory Enforcement Fairness Act, 

• Paperwork Reduction Act, 
• Unfunded Mandates Reform Act, 
• Regulatory Planning and Review (Executive Order 12866), 
• Children's Health (Executive Order 13045), 
• Energy Impacts (Executive Order 13211 ), 
• Environmental Justice (Executive Order 12898), 
• Federalism (Executive Order 13132), and 
• Tribal Governments (Executive Order 13175). 

g) Other Duties: The contractor shall be able to conduct other duties under this Task that are 
related to the assessment of costs, benefits, and other impacts, as assigned. 

The preparation of analyses required under this Task shall currently reflect the most recently 
available Agency and OMB guidance. These guidance documents include: 

• U.S. EPA, Office ofthe Administrator. Guidelines for Preparing Economic Analyses, 
September 2000. [EPA 240-R-00-003], 

• U.S. EPA, Revised Interim Guidance for EPA Rulewriters: Regulatory Flexibility Act, as 
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Amended by the Small Business Regulatory Enforcement Fairness Act, March 29, 1999, 
and, 

• OMB Circular A-4, September 17, 2003 
http://www. whitehouse. gov I omb/ circulars/ a004/ a-4.pdf 

PR Task 3: Program Transformation, Evaluation, and Support 

The U.S. EPA Office of Resource Conservation and Recovery (ORCR) is committed to 
maintaining the existing regulatory structure under RCRA. This structure is designed to ensure 
that the generation and management of solid waste does not pose unacceptable risk to human 
health and the environment. However, ORCR recognizes the need to move forward with a more 
broad-scope materials-flow approach to waste management. In this regard, ORCR has 
formulated the RCRA 2020 Vision, which calls for a transformation in waste and materials 
management in the U.S. ORCR has also established performance goals under the Government 
Performance and Results Act (GPRA) which reflect this Vision. These goals encompass the 
three main RCRA focus areas: waste minimization/conservation, safe waste management, and 
corrective action. 

The contractor shall provide technical expertise in support of ORCR's RCRA 2020 Vision and 
the Government Performance and Results Act. This shall include the identification and 
assessment of environmental indicators and performance measures, as well as analyses of policy 
options. An environmental indicator is a measurement, statistic, or value that provides a 
proximate gauge or evidence of the effects of environmental management programs, or of the 
state or condition of the environment. A performance measure is an assessment tool that 
contains the following elements: meaningful measurement factors, simple and concise 
methodology, clear integration with the accepted baseline, link to established goals, and 
measurement consistency. 

The types of indicators to be examined are expected to range from simple administrative through 
actual goal-by-goal environmentally-based indicators. This project requires extensive expertise 
and knowledge of the RCRA program and RCRA affected entities (businesses, nongovernmental 
organizations, associations, etc.). The contractor shall also have a full understanding of the 
RCRA 2020 Vision and the GPRA program as they relate to both the current and future direction 
of RCRA. Knowledge of, and experience with, The Comprehensive Environmental Response, 
Compensation, and Liability Act (CERCLA), and The Federal Insecticide, Fungicide, and 
Rodenticide Act (FIFRA) is a plus as many aspects of the RCRA Vision and GPRA sectors and 
goals are intertwined with programs operating under these authorities. 

The contractor shall provide outreach services that assist with the development of 
waste/materials-flow analyses, as well as related cross-media and cross-program assessments. 
These services include the coordination and facilitation of roundtable meetings, public meetings, 
and dialogue sessions with the regulated community and/or their associations, environmental 
groups, and State, local, and tribal authorities. This shall include all appropriate meeting support 
services. 
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The contractor shall provide peer review services. These services shall include the identification 
of potential peer review experts, and coordination of an independent peer review process for 
technical analyses. In conducting peer review services, the contractor shall work from its own 
pool of scientific and technical experts. However, the contractor shall ensure that all potential 
reviewers conform to work assignment specifications and adhere to conflict-of-interest 
limitations. The contractor shall ensure that all peer review services adhere to the latest Agency 
guidance for peer reviews: Science Policy Council Handbook- Peer Review, December 2000 (or 
most recently available edition). 

The contractor shall also provide training support services. These shall include the development 
and/or presentation of training modules related to environmental cost-benefit methodologies and 
assessments, environmental finance, and risk assessment/modeling analyses. 

PR Task 4: Hazard, Exposure, and Risk Assessment Support 

The contractor shall conduct ecological and human health risk analyses of waste handling 
practices and problems relevant to RCRA-managed wastes and other related environmental 
issues. The contractor shall provide qualitative and quantitative assessments of the potential 
environmental and human-health impacts associated with actual or future waste management 
practices using methods and models ranging in complexity from site-specific to national, 
screening-level to detailed, and single medium to multi-media. These analyses may target plant, 
industry, local, regional, state, or national sectors. The contractor may be required to review 
assessments that have been conducted by others. The contractor may also be required to conduct 
validation and verification studies on existing risk analysis. 

To support this task, the contractor may be required to use or update existing risk methods or 
models or to develop new methods or models that: 

• calculate or simulate the release of the contaminant from vanous waste 
management operations to different media (e.g., air, soil, surface water, 
groundwater); 

• calculate or simulate fate and transport of contaminants in groundwater, 
atmosphere, surface water, biological systems, and across the land; and, 

• calculate exposure and risk to human and /or ecological receptors. 

The contractor shall also provide technical and regulatory support that includes the following: 

• support in developing and/or modifying risk assessment models or methods, to 
include conducting the appropriate testing to ensure the accuracy of the model, 
method, database, or code; 

• support for human and ecological risk characterization that covers a variety of 
constituents and mixtures, exposure durations, and pathways, to include direct and 
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indirect exposure pathways, groundwater ingestion; soil ingestion; dermal 
exposure; inhalation exposure; and food consumption (e.g., fish, beef, dairy 
products and agricultural crops); 

• support in describing the scope of the assessment, express the results clearly, 
identify the major assumptions and uncertainties, identify reasonable alternative 
interpretations, and separate scientific conclusions from policy judgments; 

• support in developing relative risk estimates (e.g., compare the risk of various 
treatment and disposal options) related to hazardous waste regulations and non­
regulatory alternatives, and; 

• support in areas related to identification of waste management practices and 
operating procedures, and in modification of these practices and procedures as 
related to change in hazardous waste regulations. 

In addition to the above, the contractor may assist in the developing of provisional toxicity 
benchmarks for constituents or chemicals of concern that do not have a current toxicity value 
that has been agreed upon by the Agency. This support may include the review, analysis, and 
preparation of summary reports on human health and ecological toxicological studies (e.g., acute, 
chronic, subchronic, oral inhalation and ecological toxicity tests, and pharmacokinetics and 
metabolic studies). 

When the contractor is asked to collect, use, develop, evaluate models and information, or to 
modify any model for risk analysis, the contractor shall develop and submit for review a Quality 
Assurance Project Plan in accordance with EPA's Quality Management and Information Quality 
programs. 

PR Task 5: Document Preparation 

The contractor shall provide technical support for document preparation and revisions covering 
all tasks in this SOW. The contractor shall ensure that all documents meet the Agency's data 
quality requirements, are of high final written quality, and are responsive to Contracting Officer 
Representatives (COR) comments. 

All documents prepared under this task shall respond to the issues identified by EPA, and include 
supporting references and rationale for the recommendations and conclusions given. The 
contractor shall ensure that all draft and final documents prepared under this contract display 
technical accuracy, methodical transparency, defensibility, are free of errors (e.g., data entry, 
methodology), and are editorially correct (e.g., free of typographic and grammatical errors). All 
supporting information shall be referenced and made available upon request. 

The types of documents that shall be prepared may include: 

• technical background documents (Regulatory Impact Analyses (RIAs ), risk 
assessments, Information Collection Requests (ICRs), etc.) designed to support 
ORCR's rulemaking decisions; 

• response to comments documents; 
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• reports, white papers, or special studies regarding waste or related environmental 
programs; 

• technical guidance documents to assist in the implementation of hazardous and 
non-hazardous waste programs; 

• issue papers on human and ecological effects; 
• technical materials and appendices that specify detailed information upon which 

analyses are based; 
• assist in preparing draft reports to Congress; 
• peer review documents; 
• informational reports for public consumption; and, 
• user guides or manuals accompanying software products developed. 

All documents prepared under this contract shall be available to the Agency in an electronic 
format compatible with Agency software, currently PDF or Microsoft Office. In all cases, the 
documents prepared under this contract shall follow the Plain English style, unless stated 
otherwise. 

V. PERFORMANCESTANDARDS 

This contract shall be considered a performance-based support tool for the Agency. Performance 
elements are linked to each PR Task in this Performance Work Statement. Successful 
accomplishment of all identified Task elements (relevant to each work assignment), at an 
acceptable performance level, shall justify contractor success and approved advancement to the 
next performance level, as detailed in the contract instrument. 

The contractor shall strive to achieve the following performance standards for each task, unless 
otherwise stated in the work assignment. 

a. Data and Information Collection, Analysis, and Management 

• All methodologies used to collect data, including sources of data (published and 
electronic), shall be clear, transparent, concise yet complete; 

• All databases, data analyses, and deliverables prepared under this task shall be 
statistically accurate, defensible, free of errors (e.g., data entry, methodology), 
and editorially correct (e.g., free of typographic and grammatical errors); 

• All data collected, presented, and used in this task shall be clearly and completely 
documented; 

• All assumptions, limitations, and bases for such assumptions shall be clearly 
stated; 

• All deliverables shall clearly demonstrate consistency within the scope and 
application of the method( s) identified in the methodology( ies ); 

• All quality assurance and quality control measures shall adhere to the most recent 
Agency and OMB Quality Assurance guidelines, and, 
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• All materials prepared under this Task shall be delivered according to EPA­
specified delivery schedules, as defined in the ordering documents. 

b. Regulatory Assessment: Costs, Benefits, Economic, and Other Impacts 

• All regulatory assessment methodologies developed under this Task shall display 
a transparent and replicable approach, reflecting procedures and approaches 
generally accepted in the field of environmental economics; 

• All analyses prepared under this task shall be technically accurate, defensible, free 
of errors, and editorially correct; 

• All materials resulting from this task shall respond to the appropriate issues 
identified by EPA in each ordering document, and include supporting rationale for 
conclusions; 

• All regulatory impact analyses and information collection requests prepared under 
this Task shall, to the extent feasible, adhere to Agency and Office of 
Management and Budget (OMB) guidelines on conducting cost-benefit analyses; 

• Quality assurance, quality control measures shall be employed to ensure that all 
data used under this Task are appropriate, accurate, and fully documented; and, 

• All materials prepared under this Task shall be delivered according to EPA­
specified delivery schedules, as defined in the ordering documents 

c. Program Transformation, Evaluation, and Support 

• All peer-review support activities and materials prepared under this Task shall 
reflect thorough background research, technical expertise in the targeted activity, 
and be designed to ensure impartiality; 

• Peer reviewers identified under this task shall be recognized experts in their field 
and qualified to review the materials submitted for peer review; 

• All materials and activities prepared under this Task shall respond to the 
appropriate issues identified by EPA, including supporting rationale; 

• All meetings/conferences facilitated or planned under this task shall be organized 
in a way to achieve the objectives of the meeting in the shortest period of time and 
at the lowest cost; 

• All training materials prepared under this task shall be clear, concise, complete, 
and strategically focused on meeting the objectives of the training in the shortest 
possible time; 

• The contractor shall obtain an assessment/evaluation of, and comments on, the 
training materials and/or sessions through post-training evaluation forms; 

• All Internet-based information (i.e., web pages) prepared under this Task shall be 
clear, concise, complete, and functional; and, 
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• All materials and services provided under this task shall be delivered according to 
EPA -specified schedules, as defined in the ordering documents 

d. Risk Assessment and Risk Modeling 

• All methodologies developed and applied under this Task shall be transparent and 
replicable, reflecting procedures and approaches generally accepted in the field of 
environmental risk modeling and assessment; 

• Revisions to existing models shall be clearly and completely documented, 
including testing and version-control procedures; 

• All data/methodologies used in this Task shall be clearly and fully documented, 
with all substantive assumptions and limitations clearly stated; 

• All electronic models/methods prepared under this Task shall be fully 
documented, and include copies of code in both compiled and native (i.e., 
uncompiled) formats; 

• All models/methods/documents prepared under this Task shall be technically 
accurate, defensible, free of errors (e.g., data entry, methodology), and editorially 
correct (e.g., free of typographic and grammatical errors); 

• All material compiled under this Task shall respond to the appropriate issues 
identified by EPA, including supporting rationale; 

• Quality assurance, quality control measures shall be employed to ensure that all 
data used under this Task are appropriate, accurate, and fully documented; 

• All risk analyses and modeling under this Task shall, to the extent feasible, adhere 
to Agency, science advisory board, national academy of science, and Office of 
Management and Budget guidelines; and, 

• All materials developed under this task shall be delivered according to EPA­
specified delivery schedules, as defined in the ordering documents 

e. Document Preparation 

• All final deliverables and documents prepared under this Task shall be clear, 
concise, well organized, properly referenced, and complete; 

• All final documents presented under this task shall be technically accurate, 
defensible, free of errors, and editorially correct (e.g., free of typographic and 
grammatical errors); 

• All final documents presented under this task shall meet the criteria specified in 
the most current data quality, economic, and risk assessment guidelines, and for 
internet-based materials meet the latest design standards and metadata 
requirements; 

• All written materials prepared for use by the public shall follow the "Plain 
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English" style of writing unless specifically stated otherwise in the task order; 
and, 

• All materials presented under this task shall be delivered according to EPA­
specified delivery schedules. 

NOTE:The bulleted lists of services throughout the PWS is not all inclusive, and is intended as a 
guide for the types of services required. 
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BACKGROUND 

The Solid Waste Disposal Act, as amended by the Resource Conservation and Recovery Act of 
1976 (RCRA) and the Hazardous and Solid Waste Amendments of 1984 (HSWA), requires EPA 
to oversee a program designed to ensure that the management of hazardous and non-hazardous 
solid waste does not pose a risk to human health and the environment. Within EPA, ORCR is 
involved in a variety of activities to support hazardous waste and non-hazardous waste 
regulatory and non-regulatory actions. Specific regulations for carrying out RCRA are set forth 
in the Code of Federal Regulations (40 CFR 256 to 268 and 270 to 272). Mixed Waste, 
containing both hazardous waste (as defined by RCRA and its amendments), and radioactive 
waste (as defined by the Atomic Energy Act of 1954 and its amendments), are jointly regulated 
by the Nuclear Regulatory Commission (NRC) or NRC's Agreement States and EPA or EPA's 
RCRA Authorized States. These statutes may also require special reports to Congress. 

The 1984 Hazardous and Solid Waste Amendments (HSWA) to RCRA instructed the Agency to 
develop environmentally sound criteria for the disposal of solid waste. The HSW A amendments 
also emphasized the importance of recovering valuable resources from solid waste, such as 
energy and materials, and also promoted resource conservation and waste minimization. ORCR 
is committed to maintaining and refining the current regulatory structure designed to ensure 
protection of human health and the environment. However, the Office has become increasingly 
aware of the need to move more toward a broader materials-flow approach to waste generation 
and management. Market mechanisms, economic incentives, and voluntary actions together with 
expanded outreach, coordination, and communication are key elements of this new approach. 

In addition, the Office remains concerned about cross-media, cross-program, and international 
issues, as well as a wide variety of other federal, state and local statutes which relate to waste 
management. 
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The contractor shall provide innovative technical support designed to assess the impact of policy 
options, program determinations, voluntary programs, and regulatory actions regarding 
hazardous and non-hazardous wastes. Program evaluation and general support services shall 
also be provided. 

This contract requires the availability of a diverse team of experts with technical expertise in a 
wide variety of fields, as discussed below. Sound science, data quality, and analytical 
transparency are critical elements in the development, documentation, and presentation of all 
projects and analyses. The contractor shall stress quality assurance/control and clarity in all 
aspects of this support contract. Finally, the contractor is expected to maintain a high level of 
professionalism at all times and continually guard against any potential conflicts-of-interest. 

Under this contract, the contractor may be asked to provide recommendations and options to 
OSW /EPA on technical issues that are supported and documented by its underlying analysis. 
However, the Agency will always be responsible for making any interim or final decisions with 
regard to the implementation of these recommendations. The contractor shall not provide any 
recommendations related to policy or Agency procedure. All materials prepared under this 
contract will be reviewed, revised (as appropriate), and approved by Agency personnel. EPA 
shall retain ownership of all materials (e.g., databases, models, reports) prepared under this 
contract. 

All deliverables under this contract shall be accompanied by a disclosure statement describing 
the deliverable and affirmatively stating that the information contained in the deliverable is of 
contractor's origin and should not be construed as Agency policy, position, or decision. All final 
reports (excluding memos) shall include a bibliography identifying data sources and publications 
referenced in the document. Copies of all bibliographic items, electronic models (and coding), 
etc. shall be provided to EPA upon request. All electronic files of any type submitted to the 
Agency shall be scanned for viruses prior to delivery to EPA. All HTML and web-based files 
and applications shall comply with the accessibility standards developed under Section 508 of 
the Americans with Disabilities Act (http://www.section508.gov). 

When visiting government sites, or working with government personnel anywhere outside of 
contractor offices, contractor personnel shall be clearly identified. Telephone, FAX, or e-mail 
communications initiated by the contractor shall be clearly identified as such to ensure that they 
are not mistaken for Agency communications. 
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Attachment 2 
Reports of Work (ROW) 
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REQUIRED REPORTS 

A. Monthly Progress and Financial Report/Invoice Report/Deliverables Report 

The contractor shall prepare a monthly progress and financial report. The report shall state 
briefly the progress made and the tasks accomplished, including percent completion of the work 
ordered, during the reporting period. Specific discussions shall include activities and costs 
associated with administration (e.g., time and travel for monthly/quarterly meetings) of the 
contract that are not directly billable to a work assignment, difficulties encountered during the 
reporting period and remedial action taken, and a statement of activities to be undertaken and any 
problems anticipated during the subsequent reporting period. The report shall also include any 
changes of the work assignment manager or professional staff concerned with the project. In 
addition, the report shall specify contract financial status as follows: 

1. Cumulative costs and direct labor hours expended from the effective date of the contract 
through the last day of the current reporting period. 

2. Actual costs and direct labor hours expended during the reporting period. 
3. Estimated costs and direct labor hours to be expended during the next reporting period. 
4. Actual costs and direct labor hours incurred for each work assignment issued and 

estimated of costs and labor hours required to complete each work assignment. The level 
of detail provided in this section must be sufficient to determine the number of hours 
charged by each individual person of the contractor's team to each work assignment. 
While this level of detail is not required on the invoice, invoices must be reconcilable on 
a monthly basis with the financial report on each work assignment that covers the exact 
same period. 

5. A graph using a vertical axis for dollars and a horizontal axis for time increments that 
show the actual and projected rate of expenditures against the total cost of the task. 

Exhibit 1 is a sample format for this report. The contractor's report may differ slightly from the 
sample; however, the report must contain the same level of detail as shown in the sample. 

In addition, the report shall provide a complete cost breakdown for each reporting/invoice 
period. The level of detail specified on the attached sample is required for each individual work 
assignment and totaled on a cumulative summary sheet for that invoice. All costs associated 
with the administration of the contract must also be shown along with the methodology for 
calculating the administrative costs within the contract. 

A table shall be included with the report showing all direct labor and consultant hours billed on 
the invoice. As a minimum, this table shall show: professional level (PL ), individual's name, 
company affiliation, individual hours charge, and work assignment total hours charged. 
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Exhibit 2 is a sample format for this report. The contractor's report may differ slightly from the 
sample; however, the report must contain the same level of detail as shown in the sample. 

In addition, the report shall provide a complete list and status of deliverables on a monthly basis. 
The report shall contain a cumulative list by work assignment of all deliverables requested by the 
government under this contract. Each deliverable shall be listed along with the work assignment 
number, the due date of the deliverable, the date the deliverable was delivered (completed), and a 
brief comment on the status of the deliverable. The report shall include a section which breaks 
out those deliverables which are due in the next reporting period. 

DELIVERY INFORMATION 
a. Deliver one (1) copy to the Contracting Officer 

Deliver two (2) copies to the Project Officer (see SECTION G for names and addresses) 
b. Deliver this report by the 20th calendar day following the close of the monthly period 

being reported 
c. This report shall be submitted in final form only 

B. Report ofNon-Monthly or "Pipeline" Invoices 

The information stated on the routine monthly invoices shall be explained in the Monthly 
Progress and Financial Report(s) or the Monthly Invoice Cost Report(s) mentioned previously. 
Any additional invoice, however designated (i.e., "pipeline invoice"), shall be accompanied by 
its own explanatory report. This report shall provide a complete explanation for each amount 
claimed on the invoice. It shall explain the purpose of each charge and describe the work and/or 
deliverable with which it is connected. It shall also indicate the specific time period during 
which each charge was incurred and shall explain the relationship of each charge to those 
charges incurred during the same time period which appeared on the Monthly Invoice Cost 
Report. 

DELIVERY INFORMATION 
a. Deliver one (1) copy to the Contracting Officer 

Deliver two (1) copies to the Project Officer 
b. Deliver this report concurrently with the invoice which it explains 
c. This report shall be submitted in final form only 

C. WorkPlan 

The contractor shall prepare and deliver work plans pursuant to the provisions of the SECTION 
B clause entitled "Work Assignment." Each work plan shall provide: 

1. Detailed plan for completing the work assignment 
2. Statement of the methodology to be used 
3. Data sources to be used 
4. Level and mix of work hours needed, with names of all proposed personnel 
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5. A complete schedule of work and outputs 
6. A complete budget, including other costs anticipated for the work assignment 
7. Other items as specified in the work assignment. 

DELIVERY INFORMATION 
a. Deliver one (1) copy to the Contracting Officer 

Deliver two (2) copies to the Project Officer (see SECTION G for names and addresses) 
b. Deliver work plans at the times specified in the SECTION B clause entitled "Work 

Assignments" 
c. Work plans shall be submitted in final form only. 

D. Technical Reports 

Technical reports shall be delivered in accordance with the technical requirement and delivery 
information set forth in individual work assignments. Additionally, all technical reports shall be 
accompanied by a technical report abstract as specified in this contract 
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EXHIBIT 1 
EP-W-12-013 

MONTHLY PROGRESS REPORT 
PERIOD OF 

Date of Report: _______ _ EPA Contract #: 
Contractor: __________ _ EPA Work Assignment #: 
EPA Work Assignment Manager: 
Prepared By: 

Part I. 

Part II. 

Part III. 

Part IV. 

Part V. 

Part VI. 

Part VII. 

Activities Undertaken During the Month 
a) Provide detailed summary of activities by task and include any out of town travel 

Deliverables Submitted During the Month 
a) Include draft and final submissions listed by title and date submitted 

Difficulties Encountered and Remedial Actions Taken 
a) Detailed summary of contractor/subcontractor difficulties and remedial actions taken 
by contractor or EPA 

b) Identify activities being held up pending EPA approvals, comments, decisions, etc.; 
include dates as appropriate 

Activities Anticipated During the Next Month 
a) Detailed summary, including dates and titles of any deliverables to be completed 

b) Provide an estimate of next month's hours 

Estimate Substantial Lagging Costs for the Reporting Period 
a) Provide details on any discrepancies and substantial subcontractor lagging costs Give 
estimated of sub's total labor hours expended; can be based on telephone inquiry to the 
subcontractor/ consultant 

b) Identify prime and subcontractor substantial lagging direct cost expenditures, 
particularly travel costs 

Changes in personnel, if any, assigned to Work Assignment 
NOTE: the prime shall submit the same level of information for each subcontractor per 
work assignment and include it as backup to the prime's report 

A summary of project QA/QC activities for the reporting period including: 
a) QA/QC difficulties encountered and corrective actions taken 
b) Modifications to procedures and/or configuration 
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EXHIBIT 1 

MONTHLY PROGRESS REPORT 
WORK ASSIGNMENT# 

List of Total Labor Hours Charged 
by Professional Level and Employee Name 

P-Level Employee Name Total LOE 
T-Level Total Labor Hours Total Clerical 

TOTAL PROFESSIONAL LABOR HOURS: 

TOTAL LABOR HOURS: 

TOTAL HOURS: 

NOTE: Separate Itemization for Each Subcontractor/Consultant 

EP-W-12-013 
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EXHIBIT 2 
INVOICE COST REPORT 

EP-W-12-013 

PER WORK ASSIGNMENT (for Prime and Subs) 
(Same level of detail is required for all subcontractors) 

Contract #: ____ Invoice Date: Invoice #: Billing Period: 
WORK ASSIGNMENT#: 

TOTAL WORK ASSIGNMENT BUDGET$: (from work plan) 

I. 
TOTAL WORK ASSIGNMENT HOURS: (from work plan) 

DIRECT LABOR 

PL-4 Labor$ 
PL-3 Labor$ 
PL-2 Labor$ 
PL-1 Labor$ 
Total PL $ 
Total Clerical Labor $ 
Fringe Benefits 
Labor Overhead 
Office Automation Rate 

II. OTHER DIRECT COSTS 
Local Travel 
Long Distance Travel 
Per Diem/Subsistence 
Total Travel 
Postage/Freight 
Computer 
Property/Equipment 
Telephone/Long Distance 
Photocopying 
Temporary Help 
Delivery 
Materials/Supplies 
Other Direct Expenses 

III. TOTAL OTHER DIRECT COSTS 
Consultants $ 
Subcontractors $ 
TOTAL DIRECT COSTS$ 
G&A (Prime) 
SUB G&A (All Subs) 

IV. TOTAL COSTS (no fee) 
V. TOTAL COSTS PLUS FEE 

Amount Billed 
Cumulative 

Amount Billed 
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Attachment 3 
Invoice Preparation Instructions 
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INVOICE PREPARATION INSTRUCTIONS 

SF 1034 

The information which a contractor is required to submit in its Standard Form 1034 is set forth 

as follows: 

(1) U.S. Department, Bureau, or establishment and location - insert the names and address of 

the servicing finance office unless the contract specifically provides otherwise. 

(2) Date Voucher Prepared - insert date on which the public voucher is prepared and 

submitted. 

(3) Contract/Delivery Order Number and Date- insert the number and date of the Contract 

and delivery order, if applicable, under which reimbursement is claimed. 

(4) Requisition Number and Date- leave blank. 

(5) Voucher Number- insert the appropriate serial number of the voucher. A separate series of 

consecutive numbers, beginning with Number 1, shall be used by the Contractor for each new 

contract. When an original voucher was submitted, but not paid in full because of suspended 

costs, resubmission vouchers should be submitted in a separate invoice showing the original 

voucher number and designated with the letter "R" as the last character of the number. If there 

is more than one resubmission, use the appropriate suffix (R2, R3, etc.) 

(6) Schedule Number; Paid By; Date Invoice Received - leave blank. 

(7) Discount Terms- enter terms of discount, if applicable. 

(8) Payee's Account Number- this space may be used by the Contractor to record the account 

or job number(s) assigned to the contract or may be left blank. 

(9) Payee's Name and Address- show the name of the Contractor exactly as it appears in the 

contract and its correct address, except when an assignment has been made by the Contractor, 

or the right to receive payment has been restricted, as in the case of an advance account. When 

the right to receive payment is restricted, the type of information to be shown in this space 
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shall be furnished by the Contracting Officer. 
EP-W-12-013 

(10) Shipped From; To; Weight Government B/L Number- insert for supply contracts. 

(11) Date of Delivery or Service- show the month, day and year, beginning and ending dates of 

incurrence of costs claimed for reimbursement. Adjustments to costs for prior periods should 

identify the period applicable to their incurrence, e.g., revised provisional or final indirect cost 

rates, award fee, etc. 

(12) Articles and Services- insert the following: "For detail, see Standard Form 1035 total 

amount claimed transferred from Page of Standard Form 1035." Type "COST REIMBURSABLE­

PROVISIONAL PAYMENT" or "INDEFINITE QUANTITY/INDEFINITE DELIVERY-PROVISIONAL 

PAYMENT" on the Interim public vouchers. Type "COST REIMBURSABLE-COMPLETION 

VOUCHER" or "INDEFINITE QUANTITY/INDEFINITE DELIVERY-COMPLETION VOUCHER" on the 

Completion public voucher. Type "COST REIMBURSABLE-FINAL VOUCHER" or "INDEFINITE 

QUANTITY/INDEFINITE DELIVERY-FINAL VOUCHER" on the Final public voucher. Type the 

following certification, signed by an authorized official, on the face of the Standard Form 1034. 

"I certify that all payments requested are for appropriate purposes and in accordance with the 

agreements set forth in the contract." 

(Name of Official) (Title) 

(13) Quantity; Unit Price- insert for supply contracts. 

(14) Amount- insert the amount claimed for the period indicated in (11) above. 
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INVOICE PREPARATION INSTRUCTIONS 

SF 1035 

The information which a contractor is required to submit in its Standard Form 1035 is set forth 

as follows: 

(1) U.S. Department, Bureau, or Establishment- insert the name and address of the servicing 

finance office. 

(2) Voucher Number- insert the voucher number as shown on the Standard Form 1034. 

(3) Schedule Number -leave blank. 

(4) Sheet Number- insert the sheet number if more than one sheet is used in numerical 

sequence. Use as many sheets as necessary to show the information required. 

(5) Number and Date of Order- insert payee's name and address as in the Standard Form 1034. 

(6) Articles or Services- insert the contract number as in the Standard Form 1034. 

(7) Amount- insert the latest estimated cost, fee (fixed, base, or award, as applicable), total 

contract value, and amount and type of fee payable (as applicable). 

(8) A summary of claimed current and cumulative costs and fee by major cost element. 

Include the rate(s) at which indirect costs are claimed and indicate the base of each by 

identifying the line of costs to which each is applied. The rates invoiced should be as specified in 

the contract or by a rate agreement negotiated by EPA's Cost Policy and Rate Negotiation 

Branch. 

(9) The fee shall be determined in accordance with instructions appearing in the contract. 

NOTE: Amounts claimed on vouchers must be based on records maintained by the Contractor 

to show by major cost element the amounts claimed for reimbursement for each applicable 

contract. The records must be maintained based on the Contractor's fiscal year and should 

include reconciliations of any differences between the costs incurred per books and amounts 

claimed for reimbursement. A memorandum record reconciling the total indirect cost(s) 
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claimed should also be maintained. 
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SUPPORTING SCHEDULES FOR COST REIMBURSEMENT CONTRACTS 

The following backup information is required as an attachment to the invoice as shown by 

category of cost: 

Direct Labor- identify the number of hours (by contractor labor category and total) and the 

total loaded direct labor hours billed for the period in the invoice. 

Indirect Cost Rates- identify by cost center, the indirect cost rate, the period, and the cost base 

to which it is applied. 

Subcontracts- identify the major cost elements for each subcontract. 

Other Direct Costs- when the cost for an individual cost (e.g., photocopying, material and 

supplies, telephone usage) exceeds $1,000 per the invoice period, provide a detailed 

explanation for that cost category. 

Contractor Acquired Equipment (if authorized by the contract) - identify by item the 

quantities, unit prices, and total dollars billed. 

Contractor Acquired Software (if authorized by the contract) - identify by item the quantities, 

unit prices, and total dollars billed. 

Travel -when travel costs exceed $2,000 per invoice period, identify by trip, the number of 

travelers, the duration of travel, the point of origin, destination, purpose of trip, transportation 

by unit price, per diem rates on daily basis and total dollars billed. Detailed reporting is not 

required for local travel. The manner of breakdown, e.g., work assignment/delivery order basis 

with/without separate program management, contract period will be specified in the contract 

instructions. 

NOTE: Any costs requiring advance consent by the Contracting Officer will be considered 

improper and will be suspended, if claimed prior to receipt of Contracting Officer consent. 

Include the total cost claimed for the current and cumulative-to-date periods. After the total 

amount claimed, provide summary dollar amounts of cumulative costs: (1) suspended as of the 
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date of the invoice; and (2) disallowed on the contract as of the date of the invoice. The amount 

under (2) shall include costs originally suspended and later disallowed. Also include an 

explanation of the changes in cumulative costs suspended or disallowed by addressing each 

adjustment in terms of: voucher number, date, dollar amount, source, and reason for the 

adjustment. Disallowed costs should be identified in unallowable accounts in the contractor's 

accounting system. 
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Quality Management Plan (QMP) 
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Attachment 5 
Conflict of Interest (COl) Plan 

Dated January 2012 
Version 4 
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Attachment 6 
Subcontracting Plan 
Dated April19, 2012 
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Attachment 7 
Quality Assurance Surveillance Plan (QASP) 
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QUALITY ASSURANCE SURVEILLANCE PLAN 

Technical Support Contract 

Economics and Risk Analysis Staff, 
Office of Resource Conservation and Recovery, 

U.S. EPA 
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QUALITY ASSURANCE SURVEILLANCE PLAN 

Introduction: 

This Quality Assurance Surveillance Plan (QSAP) outlines the procedure for 
surveillance of the contract/task order. This QASP has been developed in order to 
ensure an acceptable level of performance on critical contract elements. The QASP 
identifies critical performance elements, establishes performance indicators and 
standards, serves as the plan for surveillance, and lays out inspection methods and 
procedures to be used in monitoring performance. Additionally, the QASP shall identify 
thresholds for acceptable levels of performance. 

Purpose: 

The purpose of the QASP is to show in detail the government's plan for monitoring the 
performance of the contractor and to provide for quality assurance. The QASP has been 
developed to evaluate contractor actions while accomplishing the Performance Work 
Schedule (PWS). 

Objective: 

This QASP is to be used at the Work Assignment level by the Contracting 
Office/Ordering Office issuing the Work Assignment. The plan should be tailored to fit 
the individual requirements of each Work Assignment, while maintaining overall plan 
integrity and meeting the required standards. For each Work Assignment, the Work 
Assignment Manager (WAM) should define the procedures to be followed by the 
Government to ensure that required performance standards are met. 

Responsi bi I ities: 

The contractor, not the government, is responsible for the management and quality 
control actions necessary to meet the terms and conditions of the Work Assignment. 
The role of the government is quality assurance to ensure that contract standards are 
achieved. 

The government desires to maintain a consistent quality standard for based on the 
Performance Work Statement. Due to the nature of this contract, the government must 
monitor performance to ensure that services are rendered in an acceptable manner with 
minimal inefficiencies. 

General Surveillance Approach: 

The government Work Assignment Manager (WAM) and/or Project Officer will evaluate 
the services produced under each approved Work Plan in order to ensure compliance. 
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The WAM, Alternate WAM, or Project Officer will inspect all final deliverables required 
under each Work Assignment in order to ensure contractor compliance with the 
appropriate requirements, as established in the Performance Work Statement. The 
WAM will record results of each inspection of a final deliverable, noting the date and 
time of inspection. If the inspection indicates unacceptable performance, the WAM will 
inform the contractor task order manager of the deficiencies, and necessary 
correction(s). The contractor shall be given a reasonable amount of time after 
notification to correct the deficiencies. 

Acceptable Performance Standard: 

No less than 60% no return rate for all final deliverables for the Base Period (year 1 ); 
70% for Option Period 1 (year 2); 80% for Option Period 2, 3, and 4 (years 3, 4, and 5). 
No return means documents shall be satisfactorily completed without the need for 
deficiency correction by the contractor. 

Primary Contingencies: 

• WAM provides clear written comments to the contractor on all draft 
documents, 

• WAM comments are provided within the established time frame, 
• No significant change in scope and/approach to the final deliverable is 

requested after WAM receipt of the draft deliverable. 

The Government reserves the right to unilaterally modify the QASP. 
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Performance Primary Performance/Measurement Acceptable Quality Level Method of Maximum 
Requirement Standard(s) Surveillance Award 

(QA) 

1) Data and • All methodologies used to collect 60% no return rate for all WAM and/or PO Eligibility for 
Information data, including sources of data final deliverables for Base review of all final Option Period 
Collection, Analysis, (published and electronic), shall be Period (year 1 ); 70% for deliverables 3 (year 4) 
and Management clear, transparent, concise yet Option Period 1 (year 2); based on 

complete; 80% for Option Period 2, 3, achieving 

• All databases, data analyses, and and 4 (years 3, 4, and 5). Primary 
deliverables prepared under this task Performance/ 
shall be statistically accurate, Measurement 
defensible, free of errors (e.g., data Standards 
entry, methodology), and editorially during Option 
correct (e.g., free of typographic and Period 1 (year 
grammatical errors); 2). 

• All data collected, presented, and 
used in this task shall be clearly and 

Eligibility for completely documented; 

• All assumptions and limitations, and Option Period 

the bases for such assumptions shall 4 (year 5) 

be clearly stated; based on 
achieving 

• All deliverables shall clearly Primary 
demonstrate consistency within the Performance/ 
scope and application of the 

Measurement method(s) identified in the 
methodology(ies ); Standards 

• All quality assurance and quality during Option 

control measures shall adhere to the Period 2 (year 

most recent Agency and OMB Quality 3). 

Assurance guidelines, and, 

• All materials prepared under this 
Task shall be delivered according to 
EPA-specified delivery schedules. 
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2) Regulatory • All regulatory assessment 60% no return rate for all WAM and/or PO Eligibility for 
Assessment: Costs, methodologies developed under this final deliverables for Base review of all final Option Period 
Benefits, Economic, Task shall display a transparent and Period (year 1 ); 70% for deliverables. 3 (year 4) 
and Other Impacts replicable approach, reflecting Option Period 1 (year 2); based on 

procedures and approaches generally 80% for Option Period 2, 3, achieving 
accepted in the field of environmental and 4 (years 3, 4, and 5). Primary 
economics; Performance/ 

• All analyses prepared under this task Measurement 
shall be technically accurate, Standards 
defensible, free of errors, and during Option 
editorially correct; Period 1 (year 

• All materials resulting from this task 2) . 
shall respond to the appropriate 
issues identified by EPA in each 

Eligibility for Work Assignment, and include 
supporting rationale for conclusions; Option Period 

• All regulatory impact analyses and 4 (year 5) 
based on information collection requests 
achieving prepared under this Task shall, to the 

extent feasible, adhere to Agency and Primary 

Office of Management and Budget Performance/ 

(OMB) guidelines on conducting cost- Measurement 

benefit analyses; Standards 

• Quality assurance, quality control during Option 

measures shall be employed to Period 2 (year 

ensure that all data used under this 3). 

Task are appropriate, accurate, and 
fully documented; and, 

• All materials prepared under this 
Task shall be delivered according to 
EPA-specified delivery schedules. 
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3) Program • All peer-review support activities and 60% no return rate for all WAM and/or PO Eligibility for 
Transformation, materials prepared under this Task final deliverables for Base review of all final Option Period 
Evaluation, and shall reflect thorough background Period (year 1 ); 70% for deliverables. 3 (year 4) 
Support. research, technical expertise in the Option Period 1 (year 2); based on 

targeted activity, and be designed to 80% for Option Period 2, 3, achieving 
ensure impartiality; and 4 (years 3, 4, and 5). Primary 

• Peer reviewers identified under this Performance/ 
task shall be recognized experts in Measurement 
their field and qualified to review the Standards 
materials submitted for peer review; during Option 

• All materials and activities prepared Period 1 (year 
under this Task shall respond to the 2). 
appropriate issues identified by EPA, 
including supporting rationale; 

Eligibility for • All meetings/conferences facilitated 
or planned under this task shall be Option Period 

organized in a way to achieve the 4 (year 5) 

objectives of the meeting in the based on 

shortest period of time and at the achieving 

lowest cost; Primary 
Performance/ 

• All training materials prepared under 
this task shall be clear, concise, Measurement 

complete, and strategically focused Standards 

on meeting the objectives of the during Option 

training in the shortest possible time; Period 2 (year 

• The contractor shall obtain an 3). 

assessment/evaluation of, and 
comments on, the training materials 
and/or sessions through post-training 
evaluation forms; 

• All Internet-based information (i.e., 
web pages) prepared under this Task 
shall be clear, concise, complete, and 
functional; and, 

• All materials and services provided 
under this task shall be delivered 
according to EPA-specified schedules. 
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4) Hazard, Exposure, • All methodologies developed and 60% no return rate for all WAM and/or PO Eligibility for 
and Risk applied under this Task shall be final deliverables for Base review of all final Option Period 
Assessment Support transparent and replicable, reflecting Period (year 1 ); 70% for deliverables 3 (year 4) 

procedures and approaches generally Option Period 1 (year 2); based on 
accepted in the field of environmental 80% for Option Period 2, 3, achieving 
risk modeling and assessment; and 4 (years 3, 4, and 5). Primary 

• Revisions to existing models shall be Performance/ 
clearly and completely documented, Measurement 
including testing and version-control Standards 
procedures; during Option 

• All data/methodologies used in this Period 1 (year 
Task shall be clearly and fully 2). 
documented, with all substantive 
assumptions and limitations clearly 

Eligibility for stated; 

• All electronic models/methods Option Period 

prepared under this Task shall be 4 (year 5) 

fully documented, and include copies based on 

of code in both compiled and native achieving 

(i.e., uncompiled) formats; Primary 
Performance/ 

• All models/methods/documents 
prepared under this Task shall be Measurement 

technically accurate, defensible, free Standards 

of errors (e.g., data entry, during Option 

methodology), and editorially correct Period 2 (year 

(e.g., free of typographic and 3). 

grammatical errors); 

• All material compiled under this Task 
shall respond to the appropriate 
issues identified by EPA, including 
supporting rationale; 

• Quality assurance, quality control 
measures shall be employed to 
ensure that all data used under this 
Task are appropriate, accurate, and 
fully documented; 

• All risk analyses and modeling under 
this Task shall, to the extent feasible, 
adhere to Agency, science advisory 
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board, national academy of science, 
and Office of Management and 
Budget guidelines; and, 

• All materials developed under this 
task shall be delivered according to 
EPA-specified delivery schedules. 

5) Document • All final deliverables and documents 60% no return rate for all WAM and/or PO Eligibility for 
Preparation prepared under this Task shall be final deliverables for Base review of all final Option Period 

clear, concise, well organized, Period (year 1 ); 70% for deliverables 3 (year 4) 
properly referenced, and complete; Option Period 1 (year 2); based on 

• All final documents presented under 80% for Option Period 2, 3, achieving 
this task shall be technically accurate, and 4 (years 3, 4, and 5). Primary 
defensible, free of errors, and Performance/ 
editorially correct (e.g., free of Measurement 
typographic and grammatical errors); Standards 

• All final documents presented under during Option 
this task shall meet the criteria Period 1 (year 
specified in the most current data 2). 
quality, economic, and risk 
assessment guidelines, and for 

Eligibility for internet-based materials meet the 
latest design standards and metadata Option Period 

requirements; 4 (year 5) 

• All written materials prepared for use based on 

by the public shall follow the "Plain achieving 

English" style of writing unless Primary 

specifically stated otherwise in the Performance/ 

task order; and, Measurement 

• All materials presented under this Standards 

task shall be delivered according to during Option 

EPA-specified delivery schedules. Period 2 (year 
3). 


